Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

APPENDIX 1 - SUMMARY OF SKILLS FUNDING AGENCY FUNDING 2015/16

Organisation Name:	DONCASTER ROTHERHAM AND DISTRICT MOTOR TRADES GROUP TRAINING ASSOCIATION LIMITED
UKPRN:	10002009

		Maximum Contract Values		
	Contract Ref	**Aug 15 - Mar 16**	**Apr 16 - Jul 16**	**2015/16 Total**
24+ Advanced Learning Loans Facility	ALLF-15	£8,430	£4,570	£13,000
24+ Advanced Learning Loans Bursary	ALLB-121	£24,658	£450	£25,108
Total Funding for this contract				**£38,108**

Skills Funding Agency	Appendix 1 2015/16	Master Contract ref: SFA-1002

Date: Monday, March 23, 2015 12:06 PM

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

APPENDIX 2 – FUNDING AGREEMENT(S)

Funding Agreement

24+ Advanced Learning Loans Bursary

Provider: DONCASTER ROTHERHAM AND DISTRICT MOTOR TRADES GROUP TRAINING ASSOCIATION LIMITED **UKPRN:** 10002009

Master Contract Ref: SFA-1002 **Start Date:** 01/08/2015 **End Date:** 06/04/2016

Contract Ref: ALLB-121

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

	Cash (£)	Aug 2015	Sep 2015	Oct 2015	Nov 2015	Dec 2015	Jan 2016	Feb 2016	Mar 2016	Apr 2016	May 2016	Jun 2016	Jul 2016
24+ Advanced Learning Loans Bursary Funding	£25,108	£5,428	£1,000	£0	£4,443	£2,759	£3,935	£4,719	£2,374	£450			
Total Funding	£25,108	£5,428	£1,000	£0	£4,443	£2,759	£3,935	£4,719	£2,374	£450			

Ref (for internal use only): 24LOANS-301 v1

Date: Monday, March 23, 2015 12:06 PM

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

APPENDIX 1 - SUMMARY OF SKILLS FUNDING AGENCY FUNDING 2015/16

Organisation Name:	GUILDFORD COLLEGE
UKPRN:	10002815

		Maximum Contract Values		
	Contract Ref	**Aug 15 - Mar 16**	**Apr 16 - Jul 16**	**2015/16 Total**
24+ Advanced Learning Loans Facility	ALLF-141	£9,466	£3,436	£12,902
24+ Advanced Learning Loans Bursary	ALLC-433	£13,787	£6,771	£20,558
Total Funding for this contract (1 Oct 2015)				**£33,460**

Skills Funding Agency	Appendix 1 2015/16	Master Contract ref: SFA-2015

Date: Monday, March 23, 2015 12:07 PM

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

APPENDIX 2 – FUNDING AGREEMENT(S) (1 Oct 2015)

Funding Agreement

24+ Advanced Learning Loans Bursary

Provider: GUILDFORD COLLEGE **UKPRN:** 10002815

Master Contract Ref: SFA-2015 **Start Date:** 05/12/2015 **End Date:** 25/05/2016

Contract Ref: ALLC-433

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

	Cash (£)	Aug 2015	Sep 2015	Oct 2015	Nov 2015	Dec 2015	Jan 2016	Feb 2016	Mar 2016	Apr 2016	May 2016	Jun 2016	Jul 2016
24+ Advanced Learning Loans Bursary Funding	£20,558					£2,759	£3,935	£4,719	£2,374	£3,456	£3,315		
Total Funding	£20,558					£2,759	£3,935	£4,719	£2,374	£3,456	£3,315		

(1 Oct 2015)

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

APPENDIX 1 - SUMMARY OF SKILLS FUNDING AGENCY FUNDING 2016/17

Organisation Name:	GUILDFORD COLLEGE
UKPRN:	10002815

		Maximum Contract Values		
	Contract Ref	**Aug 16 - Mar 17**	**Apr 17 - Jul 17**	**2016/17 Total**
24+ Advanced Learning Loans Facility	ALLF-141	£9,466	£3,436	£12,902
24+ Advanced Learning Loans Bursary	ALLC-433	£13,787	£6,771	£20,558
Total Funding for this contract				**£33,460**

Skills Funding Agency	Appendix 1 2016/17	Master Contract ref: SFA-2015

Date: Monday, March 23, 2015 12:06 PM

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

APPENDIX 2 – FUNDING AGREEMENT(S) (1 Oct 2015)

Funding Agreement

24+ Advanced Learning Loans Bursary

Provider: GUILDFORD COLLEGE **UKPRN:** 10002815

Master Contract Ref: SFA-2015 **Start Date:** 05/12/2016 **End Date:** 25/05/2017

Contract Ref: ALLC-433

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

	Cash (£)	Aug 2016	Sep 2016	Oct 2016	Nov 2016	Dec 2016	Jan 2017	Feb 2017	Mar 2017	Apr 2017	May 2017	Jun 2017	Jul 2017
24+ Advanced Learning Loans Bursary Funding	£20,558					£2,759	£3,935	£4,719	£2,374	£3,456	£3,315		
Total Funding	£20,558					£2,759	£3,935	£4,719	£2,374	£3,456	£3,315		

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

APPENDIX 1 - SUMMARY OF SKILLS FUNDING AGENCY FUNDING 2015/16

Organisation Name:	GUILDFORD COLLEGE
UKPRN:	10002815

		Maximum Contract Values		
	Contract Ref	**Aug 15 - Mar 16**	**Apr 16 - Jul 16**	**2015/16 Total**
Adult Skills	ASC-800	£296,150	£175,340	£471,490
of which 19+ Apprenticeships		£0	£90,740	£90,740
16-18 Apprenticeships	16AP-621	£633,726	£268,034	£901,760
of which 16-18 Traineeships		£0	£0	£0
Discretionary Learner Support	DLS-185	£9,024	£3,968	£12,992
OLASS - Kent & Sussex	OLAS-31	£0	£38,276	£38,276
OLASS - South Central	OLAS-29	£84,254	£116,644	£200,898
Total Funding for this contract				**£1,625,416**

Date: Monday, March 23, 2015 12:07 PM

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

APPENDIX 2 – FUNDING AGREEMENT(S)

Funding Agreement — Adult Skills

Provider: GUILDFORD COLLEGE **UKPRN:** 10002815

Master Contract Ref: SFA-2344 **Start Date:** 01/08/2015 **End Date:** 31/07/2016

Contract Ref: ASC-800

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

	Cash (£)	Aug 2015	Sep 2015	Oct 2015	Nov 2015	Dec 2015	Jan 2016	Feb 2016	Mar 2016	Apr 2016	May 2016	Jun 2016	Jul 2016
Total Adult Skills Funding	£471,490	£0	£51,870	£42,650	£39,450	£39,450	£43,410	£39,660	£39,660	£39,660	£39,660	£39,660	£56,360
of which 19+ Apprenticeships Funding	£90,740	£0	£0	£0	£0	£0	£0	£0	£0	£20,410	£20,410	£20,410	£29,510
Total Funding	£471,490	£0	£51,870	£42,650	£39,450	£39,450	£43,410	£39,660	£39,660	£39,660	£39,660	£39,660	£56,360

Ref (for internal use only): MAIN-2104 v2

Date: Monday, March 23, 2015 12:07 PM

Funding Agreement 16-18 Apprenticeships

Provider: GUILDFORD COLLEGE **UKPRN:** 10002815

Master Contract Ref: SFA-2344 **Start Date:** 01/08/2015 **End Date:** 31/07/2016

Contract Ref: 16AP-621

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

	Cash (£)	Aug 2015	Sep 2015	Oct 2015	Nov 2015	Dec 2015	Jan 2016	Feb 2016	Mar 2016	Apr 2016	May 2016	Jun 2016	Jul 2016
Total 16-18 Apprenticeships Funding	£901,760	£99,819	£111,321	£73,190	£80,871	£28,201	£52,171	£94,281	£93,872	£94,706	£63,002	£31,959	£78,367
of which 16-18 Traineeships Programme Funding	£1,500	£125	£125	£125	£125	£125	£125	£125	£125	£125	£125	£125	£125
of which 16-18 Traineeships Bursary Funding	£900	£75	£75	£75	£75	£75	£75	£75	£75	£75	£75	£75	£75
Total Funding	£901,760	£99,819	£111,321	£73,190	£80,871	£28,201	£52,171	£94,281	£93,872	£94,706	£63,002	£31,959	£78,367

Ref (for internal use only): MAIN-2104 v2

Date: Monday, March 23, 2015 12:07 PM

Funding Agreement

Discretionary Learner Support

Provider: GUILDFORD COLLEGE **UKPRN:** 10002815

Master Contract Ref: SFA-2344 **Start Date:** 01/08/2015 **End Date:** 31/07/2016

Contract Ref: DLS-185

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

	Cash (£)	Aug 2015	Sep 2015	Oct 2015	Nov 2015	Dec 2015	Jan 2016	Feb 2016	Mar 2016	Apr 2016	May 2016	Jun 2016	Jul 2016
Discretionary Learner Support	£12,992	£1,334	£1,375	£1,274	£1,200	£1,333	£720	£601	£1,187	£1,415	£1,368	£207	£978
Total Funding	£12,992	£1,334	£1,375	£1,274	£1,200	£1,333	£720	£601	£1,187	£1,415	£1,368	£207	£978

Funding Agreement

OLASS - Kent & Sussex

Provider: GUILDFORD COLLEGE **UKPRN:** 10002815

Master Contract Ref: SFA-2344 **Start Date:** 01/08/2015 **End Date:** 31/07/2016

Contract Ref: OLAS-31

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

	Cash (£)	Aug 2015	Sep 2015	Oct 2015	Nov 2015	Dec 2015	Jan 2016	Feb 2016	Mar 2016	Apr 2016	May 2016	Jun 2016	Jul 2016
Brixton	£38,276	£0	£0	£0	£0	£0	£0	£0	£0	£0	£19,004	£19,272	£0
Total Funding	£38,276	£0	£0	£0	£0	£0	£0	£0	£0	£0	£19,004	£19,272	£0

Funding Agreement

OLASS - South Central

Provider: GUILDFORD COLLEGE

UKPRN: 10002815

Master Contract Ref: SFA-2344

Start Date: 01/08/2015

End Date: 31/07/2016

Contract Ref: OLAS-29

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

	Cash (£)	Aug 2015	Sep 2015	Oct 2015	Nov 2015	Dec 2015	Jan 2016	Feb 2016	Mar 2016	Apr 2016	May 2016	Jun 2016	Jul 2016
Belmarsh	£200,898	£0	£0	£24,556	£0	£28,235	£0	£15,926	£15,537	£0	£44,164	£51,722	£20,758
Total Funding	£200,898	£0	£0	£24,556	£0	£28,235	£0	£15,926	£15,537	£0	£44,164	£51,722	£20,758

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

APPENDIX 1 - SUMMARY OF SKILLS FUNDING AGENCY FUNDING 2015/16

Organisation Name:	HADDON TRAINING LIMITED
UKPRN:	10002841

		Maximum Contract Values		
	Contract Ref	**Aug 15 - Mar 16**	**Apr 16 - Jul 16**	**2015/16 Total**
Adult Skills	ASTO-433	£356,150	£175,340	£531,490
of which 19+ Apprenticeships		£194,290	£90,740	£285,030
24+ Advanced Learning Loans Bursary	ALLB-96	£113,658	£58,627	£172,285
Total Funding for this contract				**£703,775**

Skills Funding Agency	Appendix 1 2015/16	Master Contract ref: SFA-567

Date: Monday, March 23, 2015 12:07 PM

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

APPENDIX 2 – FUNDING AGREEMENT(S)

Funding Agreement — Adult Skills

Provider: HADDON TRAINING LIMITED **UKPRN:** 10002841

Master Contract Ref: SFA-567 **Start Date:** 01/08/2015 **End Date:** 31/07/2016

Contract Ref: ASTO-433

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

	Cash (£)	Aug 2015	Sep 2015	Oct 2015	Nov 2015	Dec 2015	Jan 2016	Feb 2016	Mar 2016	Apr 2016	May 2016	Jun 2016	Jul 2016
Total Adult Skills Funding	£531,490	£60,000	£51,870	£42,650	£39,450	£39,450	£43,410	£39,660	£39,660	£39,660	£39,660	£39,660	£56,360
of which 19+ Apprenticeships Funding	£285,030	£40,000	£27,760	£22,000	£20,400	£20,400	£22,910	£20,410	£20,410	£20,410	£20,410	£20,410	£29,510
Total Funding	£531,490	£60,000	£51,870	£42,650	£39,450	£39,450	£43,410	£39,660	£39,660	£39,660	£39,660	£39,660	£56,360

Funding Agreement

24+ Advanced Learning Loans Bursary

Provider: HADDON TRAINING LIMITED

UKPRN: 10002841

Master Contract Ref: SFA-567

Start Date: 01/08/2015

End Date: 31/07/2016

Contract Ref: ALLB-96

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

	Cash (£)	Aug 2015	Sep 2015	Oct 2015	Nov 2015	Dec 2015	Jan 2016	Feb 2016	Mar 2016	Apr 2016	May 2016	Jun 2016	Jul 2016
24+ Advanced Learning Loans Bursary Funding	£172,285	£15,428	£10,000	£12,000	£14,443	£12,759	£13,935	£14,719	£20,374	£13,000	£11,894	£12,845	£20,888
Total Funding	£172,285	£15,428	£10,000	£12,000	£14,443	£12,759	£13,935	£14,719	£20,374	£13,000	£11,894	£12,845	£20,888

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

APPENDIX 1 - SUMMARY OF FUNDING

Organisation Name:	BABCOCK TRAINING LIMITED
UKPRN:	10003161

	Contract Ref	**Start Date**	**End Date**	**Maximum Contract Values**
Skills Support for Redundancy	ESF-66	05/02/2015	29/02/2016	£55,700
Skills Support for the Unemployed	ESF-301	01/01/2015	31/01/2016	£64,000
Total Funding for this contract				**£119,700**

Date: Monday, March 23, 2015 12:07 PM

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

APPENDIX 2 – FUNDING AGREEMENT(S)

Funding Agreement — Skills Support for the Unemployed

Provider: BABCOCK TRAINING LIMITED **UKPRN:** 10003161

Master Contract Ref: SFA-2020 **Start Date:** 01/01/2015 **End Date:** 31/01/2016

Contract Ref: ESF-301

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

		Total	Jan 2015	Feb 2015	Mar 2015	Apr 2015	May 2015	Jun 2015	Jul 2015	Aug 2015	Sep 2015	Oct 2015	Nov 2015	Dec 2015
(S1) Project Advance Payment	Cash (£)	£15,000	£1,000	£1,000	£0	£1,000	£0	£2,000	£2,000	£1,000	£2,000	£1,000	£0	£2,000
(S3) Start on Skills For Life/Basic Skills	Cash (£)	£16,000	£1,000	£1,000	£2,000	£2,000	£0	£2,000	£1,000	£1,000	£1,000	£1,000	£2,000	£2,000
(S11) User refinable start 1	Cash (£)	£12,000	£1,000	£1,000	£0	£1,000	£0	£1,000	£1,000	£1,000	£1,000	£1,000	£2,000	£0
CUSTOM - Life skills learning achievements	Cash (£)	£21,000	£2,000	£2,000	£2,000	£2,000	£0	£2,000	£2,000	£2,000	£2,000	£1,000	£0	£2,000
Total Funding	Cash (£)	£64,000	£5,000	£5,000	£4,000	£6,000	£0	£7,000	£6,000	£5,000	£6,000	£4,000	£4,000	£6,000

Funding Agreement — Skills Support for the Unemployed

Provider: BABCOCK TRAINING LIMITED **UKPRN:** 10003161

Master Contract Ref: SFA-2020 **Start Date:** 01/01/2015 **End Date:** 31/01/2016

Contract Ref: ESF-301

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

		Jan 2016	Feb 2016	Mar 2016	Apr 2016	May 2016	Jun 2016	Jul 2016	Aug 2016	Sep 2016	Oct 2016	Nov 2016	Dec 2016
(S1) Project Advance Payment	Cash (£)	£2,000											
(S3) Start on Skills For Life/Basic Skills	Cash (£)	£0											
(S11) User refinable start 1	Cash (£)	£2,000											
CUSTOM - Life skills learning achievements	Cash (£)	£2,000											
Total Funding	Cash (£)	£6,000											

Funding Agreement

Skills Support for Redundancy

Provider: BABCOCK TRAINING LIMITED **UKPRN:** 10003161

Master Contract Ref: SFA-2020 **Start Date:** 05/02/2015 **End Date:** 29/02/2016

Contract Ref: ESF-66

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

		Total	Jan 2015	Feb 2015	Mar 2015	Apr 2015	May 2015	Jun 2015	Jul 2015	Aug 2015	Sep 2015	Oct 2015	Nov 2015	Dec 2015
Marketing plan produced	Cash (£)	£2,600		£200	£200	£200	£200	£300	£300	£300	£300	£300	£0	£0
(S4) Start on non accredited learning	Cash (£)	£3,200		£100	£200	£400	£200	£400	£400	£200	£300	£400	£200	£100
(S5) Start on accredited learning activity	Cash (£)	£3,200		£200	£200	£300	£200	£300	£300	£300	£500	£300	£200	£100
(S6) Start on qual at Level 1 or Notional Level 1	Cash (£)	£3,400		£300	£0	£300	£400	£200	£400	£500	£200	£200	£300	£300
(S7) Start on qual at Level 2 or Notional Level 2	Cash (£)	£2,900		£200	£100	£100	£500	£100	£200	£600	£400	£200	£200	£0
CUSTOM - Learning Starts	Cash (£)	£2,800		£0	£200	£300	£300	£200	£500	£400	£200	£300	£100	£0
CUSTOM - Learning Starts for partial qualification	Cash (£)	£2,800		£0	£200	£300	£300	£200	£500	£400	£200	£300	£100	£0
CUSTOM - Learning Starts - previous start cancelled	Cash (£)	£2,800		£0	£200	£300	£300	£200	£500	£400	£200	£300	£100	£0
CUSTOM - On programme payment for skills	Cash (£)	£2,800		£200	£300	£200	£200	£300	£100	£300	£400	£200	£200	£100
(C1) Company/organisation supported	Cash (£)	£1,800		£200	£200	£100	£200	£100	£0	£100	£200	£100	£200	£100
(C2) Company/org Training Needs Analysis completed	Cash (£)	£2,500		£100	£100	£300	£100	£300	£200	£0	£500	£300	£200	£100
(M2) Learning materials developed	Cash (£)	£2,800		£0	£0	£300	£200	£200	£200	£200	£500	£300	£300	£300
(CG1) Community Grants payment	Cash (£)	£1,300		£100	£100	£100	£100	£100	£100	£100	£100	£100	£100	£0
(CG2) Grant Co-ordinating Mangement	Cash (£)	£3,200		£0	£0	£400	£300	£300	£300	£300	£400	£300	£300	£300
(CG5) Soft skills achievements	Cash (£)	£2,800		£100	£100	£200	£200	£200	£300	£300	£300	£0	£400	£400
(CG6) Job and learning progressions	Cash (£)	£2,300		£200	£200	£200	£200	£200	£200	£200	£0	£200	£200	£200
(E10) Achievement Lvl 3 qual supp by enhancements	Cash (£)	£2,800		£0	£200	£300	£300	£200	£500	£400	£200	£300	£100	£0
(CB1) Development of new or enhanced qualification	Cash (£)	£3,400		£400	£300	£300	£300	£0	£300	£300	£300	£300	£300	£300
(M32) Achievement of an accredited course (nonESF)	Cash (£)	£3,200		£100	£200	£500	£0	£300	£200	£200	£500	£400	£200	£300

Funding Agreement

Skills Support for Redundancy

Provider: BABCOCK TRAINING LIMITED **UKPRN:** 10003161

Master Contract Ref: SFA-2020 **Start Date:** 05/02/2015 **End Date:** 29/02/2016

Contract Ref: ESF-66

		Total	Jan 2015	Feb 2015	Mar 2015	Apr 2015	May 2015	Jun 2015	Jul 2015	Aug 2015	Sep 2015	Oct 2015	Nov 2015	Dec 2015
(P13) Participant in Education or Training for two full terms or an Apprenticeship or Employment for 26 weeks	Cash (£)	£3,100		£200	£200	£0	£100	£300	£400	£500	£500	£200	£200	£200
Total Funding	Cash (£)	£55,700		£2,600	£3,200	£5,100	£4,600	£4,400	£5,900	£6,000	£6,200	£5,000	£3,900	£2,800

Funding Agreement

Skills Support for Redundancy

Provider: BABCOCK TRAINING LIMITED

UKPRN: 10003161

Master Contract Ref: SFA-2020

Start Date: 05/02/2015

End Date: 29/02/2016

Contract Ref: ESF-66

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

		Jan 2016	Feb 2016	Mar 2016	Apr 2016	May 2016	Jun 2016	Jul 2016	Aug 2016	Sep 2016	Oct 2016	Nov 2016	Dec 2016
Marketing plan produced	Cash (£)	£200	£100										
(S4) Start on non accredited learning	Cash (£)	£200	£100										
(S5) Start on accredited learning activity	Cash (£)	£200	£100										
(S6) Start on qual at Level 1 or Notional Level 1	Cash (£)	£200	£100										
(S7) Start on qual at Level 2 or Notional Level 2	Cash (£)	£200	£100										
CUSTOM - Learning Starts	Cash (£)	£200	£100										
CUSTOM - Learning Starts for partial qualification	Cash (£)	£200	£100										
CUSTOM - Learning Starts - previous start cancelled	Cash (£)	£200	£100										
CUSTOM - On programme payment for skills	Cash (£)	£200	£100										
(C1) Company/organisation supported	Cash (£)	£200	£100										
(C2) Company/org Training Needs Analysis completed	Cash (£)	£200	£100										
(M2) Learning materials developed	Cash (£)	£200	£100										
(CG1) Community Grants payment	Cash (£)	£200	£100										
(CG2) Grant Co-ordinating Mangement	Cash (£)	£200	£100										
(CG5) Soft skills achievements	Cash (£)	£200	£100										
(CG6) Job and learning progressions	Cash (£)	£200	£100										
(E10) Achievement Lvl 3 qual supp by enhancements	Cash (£)	£200	£100										
(CB1) Development of new or enhanced qualification	Cash (£)	£200	£100										
(M32) Achievement of an accredited course (nonESF)	Cash (£)	£200	£100										
(P13) Participant in Education or Training for two full terms or an Apprenticeship or Employment for 26 weeks	Cash (£)	£200	£100										
Total Funding	Cash (£)	£4,000	£2,000										

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

APPENDIX 1 - SUMMARY OF SKILLS FUNDING AGENCY FUNDING 2015/16

Organisation Name:	BABCOCK TRAINING LIMITED
UKPRN:	10003161

		Maximum Contract Values		
	Contract Ref	**Aug 15 - Mar 16**	**Apr 16 - Jul 16**	**2015/16 Total**
Adult Skills	ASTO-988	£356,150	£0	£356,150
of which 19+ Apprenticeships		£194,290	£0	£194,290
Total Funding for this contract				**£356,150**

Skills Funding Agency	Appendix 1 2015/16	Master Contract ref: SFA-755

Date: Monday, March 23, 2015 12:07 PM

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

APPENDIX 2 – FUNDING AGREEMENT(S)

Funding Agreement — Adult Skills

Provider: BABCOCK TRAINING LIMITED **UKPRN:** 10003161

Master Contract Ref: SFA-755 **Start Date:** 01/08/2015 **End Date:** 31/03/2016

Contract Ref: ASTO-988

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

	Cash (£)	Aug 2015	Sep 2015	Oct 2015	Nov 2015	Dec 2015	Jan 2016	Feb 2016	Mar 2016	Apr 2016	May 2016	Jun 2016	Jul 2016
Total Adult Skills Funding	£356,150	£60,000	£51,870	£42,650	£39,450	£39,450	£43,410	£39,660	£39,660				
of which 19+ Apprenticeships Funding	£194,290	£40,000	£27,760	£22,000	£20,400	£20,400	£22,910	£20,410	£20,410				
Total Funding	£356,150	£60,000	£51,870	£42,650	£39,450	£39,450	£43,410	£39,660	£39,660				

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

APPENDIX 1 - SUMMARY OF SKILLS FUNDING AGENCY FUNDING 2015/16

Organisation Name:	KNOWSLEY METROPOLITAN BOROUGH COUNCIL
UKPRN:	10003709

		Maximum Contract Values		
	Contract Ref	**Aug 15 - Mar 16**	**Apr 16 - Jul 16**	**2015/16 Total**
16-18 Apprenticeships	16AP-487	£633,726	£268,034	£901,760
of which 16-18 Traineeships		£141,118	£84,550	£225,668
Total Funding for this contract				**£901,760**

Skills Funding Agency	Appendix 1 2015/16	Master Contract ref: SFA-118

Date: Monday, March 23, 2015 12:07 PM

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

APPENDIX 2 – FUNDING AGREEMENT(S)

Funding Agreement 16-18 Apprenticeships

Provider: KNOWSLEY METROPOLITAN BOROUGH COUNCIL **UKPRN:** 10003709

Master Contract Ref: SFA-118 **Start Date:** 01/08/2015 **End Date:** 31/07/2016

Contract Ref: 16AP-487

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

	Cash (£)	Aug 2015	Sep 2015	Oct 2015	Nov 2015	Dec 2015	Jan 2016	Feb 2016	Mar 2016	Apr 2016	May 2016	Jun 2016	Jul 2016
Total 16-18 Apprenticeships Funding	£901,760	£99,819	£111,321	£73,190	£80,871	£28,201	£52,171	£94,281	£93,872	£94,706	£63,002	£31,959	£78,367
of which 16-18 Traineeships Programme Funding	£203,668	£20,388	£18,717	£10,640	£11,418	£8,970	£14,837	£18,305	£23,843	£26,266	£22,650	£13,756	£13,878
of which 16-18 Traineeships Bursary Funding	£22,000	£2,000	£2,000	£2,000	£2,000	£2,000	£2,000	£0	£2,000	£2,000	£2,000	£2,000	£2,000
Total Funding	£901,760	£99,819	£111,321	£73,190	£80,871	£28,201	£52,171	£94,281	£93,872	£94,706	£63,002	£31,959	£78,367

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

APPENDIX 1 - SUMMARY OF SKILLS FUNDING AGENCY FUNDING 2015/16

Organisation Name:	KNOWSLEY METROPOLITAN BOROUGH COUNCIL
UKPRN:	10003709

		Maximum Contract Values		
	Contract Ref	**Aug 15 - Mar 16**	**Apr 16 - Jul 16**	**2015/16 Total**
16-18 Apprenticeships	16AP-77	£533,907	£189,667	£723,574
of which 16-18 Traineeships		£118,730	£68,672	£187,402
Total Funding for this contract				**£723,574**

Skills Funding Agency	Appendix 1 2015/16	Master Contract ref: SFA-888

Date: Monday, March 23, 2015 12:07 PM

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

APPENDIX 2 – FUNDING AGREEMENT(S)

Funding Agreement 16-18 Apprenticeships

Provider: KNOWSLEY METROPOLITAN BOROUGH COUNCIL **UKPRN:** 10003709

Master Contract Ref: SFA-888 **Start Date:** 05/09/2015 **End Date:** 17/06/2016

Contract Ref: 16AP-77

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

	Cash (£)	Aug 2015	Sep 2015	Oct 2015	Nov 2015	Dec 2015	Jan 2016	Feb 2016	Mar 2016	Apr 2016	May 2016	Jun 2016	Jul 2016
Total 16-18 Apprenticeships Funding	£723,574		£111,321	£73,190	£80,871	£28,201	£52,171	£94,281	£93,872	£94,706	£63,002	£31,959	
of which 16-18 Traineeships Programme Funding	£187,402		£20,717	£12,640	£13,418	£10,970	£16,837	£18,305	£25,843	£28,266	£24,650	£15,756	
of which 16-18 Traineeships Bursary Funding	£0		£0	£0	£0	£0	£0	£0	£0	£0	£0	£0	
Total Funding	£723,574		£111,321	£73,190	£80,871	£28,201	£52,171	£94,281	£93,872	£94,706	£63,002	£31,959	

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

APPENDIX 1 - SUMMARY OF SKILLS FUNDING AGENCY FUNDING 2015/16

Organisation Name:	KNOWSLEY METROPOLITAN BOROUGH COUNCIL
UKPRN:	10003709

		Maximum Contract Values		
	Contract Ref	**Aug 15 - Mar 16**	**Apr 16 - Jul 16**	**2015/16 Total**
16-18 Apprenticeships	16AP-487	£633,726	£268,034	£901,760
of which 16-18 Traineeships		£141,118	£84,550	£225,668
Total Funding for this contract				**£901,760**

Skills Funding Agency	Appendix 1 2015/16	Master Contract ref: SFA-2374

Date: Monday, March 23, 2015 12:07 PM

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

APPENDIX 2 – FUNDING AGREEMENT(S)

Funding Agreement 16-18 Apprenticeships

Provider: KNOWSLEY METROPOLITAN BOROUGH COUNCIL **UKPRN:** 10003709

Master Contract Ref: SFA-2374 **Start Date:** 01/08/2015 **End Date:** 31/07/2016

Contract Ref: 16AP-487

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

	Cash (£)	Aug 2015	Sep 2015	Oct 2015	Nov 2015	Dec 2015	Jan 2016	Feb 2016	Mar 2016	Apr 2016	May 2016	Jun 2016	Jul 2016
Total 16-18 Apprenticeships Funding	£901,760	£99,819	£111,321	£73,190	£80,871	£28,201	£52,171	£94,281	£93,872	£94,706	£63,002	£31,959	£78,367
of which 16-18 Traineeships Programme Funding	£170,000	£20,000	£20,000	£10,000	£10,000	£10,000	£10,000	£10,000	£20,000	£20,000	£20,000	£10,000	£10,000
of which 16-18 Traineeships Bursary Funding	£55,668	£2,388	£717	£2,640	£3,418	£970	£6,837	£8,305	£5,843	£8,266	£4,650	£5,756	£5,878
Total Funding	£901,760	£99,819	£111,321	£73,190	£80,871	£28,201	£52,171	£94,281	£93,872	£94,706	£63,002	£31,959	£78,367

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

APPENDIX 1 - SUMMARY OF FUNDING

Organisation Name:	15BILLION
UKPRN:	10004031

	Contract Ref	Start Date	End Date	Maximum Contract Values
Skills Support for the Unemployed	ESF-4	01/02/2016	22/01/2017	£1,566,191
Total Funding for this contract (1 Oct 2015)				**£1,566,191**

Skills Funding Agency	Appendix 1	Master Contract ref: SFA-68

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

APPENDIX 2 – FUNDING AGREEMENT(S) (1 Oct 2015)

Funding Agreement

Skills Support for the Unemployed

Provider: 15BILLION

UKPRN: 10004031

Master Contract Ref: SFA-68

Start Date: 01/02/2016

End Date: 22/01/2017

Contract Ref: ESF-4

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

		Total	Jan 2016	Feb 2016	Mar 2016	Apr 2016	May 2016	Jun 2016	Jul 2016	Aug 2016	Sep 2016	Oct 2016	Nov 2016	Dec 2016
(S1) Project Advance Payment	Cash (£)	£98,611		£8,805	£17,343	£8,182	£19,372	£4,490	£14,639	£0	£6,592	£0	£3,629	£0
(S11) User refinable start 1	Cash (£)	£107,536		£14,774	£0	£14,222	£6,639	£0	£2,723	£11,093	£18,480	£6,650	£9,708	£10,136
(S12) User refinable start 2	Cash (£)	£67,260		£7,218	£14,367	£5,823	£2,810	£0	£3,563	£16,005	£0	£6,326	£0	£0
(S13) User refinable start 3	Cash (£)	£111,013		£12,316	£18,699	£0	£9,799	£5,497	£8,501	£10,504	£4,511	£15,256	£3,286	£5,716
(S14) User refinable start 4	Cash (£)	£95,965		£12,603	£5,210	£0	£11,842	£1,092	£10,794	£7,640	£18,309	£0	£19,905	£5,068
(S16) User refinable start 6	Cash (£)	£65,796		£1,236	£4,488	£9,680	£5,327	£0	£0	£14,375	£17,777	£4,335	£6,929	£1,649
(S17) User refinable start 7	Cash (£)	£149,407		£19,018	£19,197	£8,652	£11,372	£13,768	£19,477	£13,972	£5,682	£5,774	£9,388	£14,191
(S18) User refinable start 8	Cash (£)	£89,545		£13,149	£10,786	£14,179	£2,151	£13,595	£5,749	£0	£0	£0	£0	£10,414
(S19) User refinable start 9	Cash (£)	£94,829		£0	£6,944	£5,013	£16,976	£1,390	£8,799	£16,929	£3,539	£3,524	£7,683	£10,174
(S20) User refinable start 10	Cash (£)	£118,107		£8,152	£7,798	£19,583	£8,121	£9,644	£10,224	£0	£10,421	£17,665	£16,152	£10,347
(M7) Graduate placement	Cash (£)	£119,774		£15,848	£12,870	£6,136	£14,404	£18,217	£11,499	£0	£7,509	£16,354	£0	£7,472
(M5) Research report	Cash (£)	£112,616		£1,327	£7,777	£0	£18,510	£14,360	£14,931	£7,165	£12,688	£19,253	£0	£3,142
(S32) Brokerage Activity	Cash (£)	£110,576		£10,554	£2,687	£11,382	£17,075	£12,483	£10,359	£0	£0	£14,603	£13,236	£15,147
(M3) Promotional event	Cash (£)	£98,634		£5,241	£7,522	£1,432	£4,509	£10,662	£13,614	£13,844	£18,963	£1,987	£10,332	£2,356
(M5) Research report	Cash (£)	£126,522		£14,870	£12,907	£14,718	£8,581	£0	£18,712	£14,245	£10,927	£17,848	£4,747	£2,371
Total Funding	Cash (£)	£1,566,191		£145,111	£148,595	£119,002	£157,488	£105,198	£153,584	£125,772	£135,398	£129,575	£104,995	£98,183

Funding Agreement

Skills Support for the Unemployed

Provider: 15BILLION

UKPRN: 10004031

Master Contract Ref: SFA-68

Start Date: 01/02/2016

End Date: 22/01/2017

Contract Ref: ESF-4

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

		Jan 2017	Feb 2017	Mar 2017	Apr 2017	May 2017	Jun 2017	Jul 2017	Aug 2017	Sep 2017	Oct 2017	Nov 2017	Dec 2017
(S1) Project Advance Payment	Cash (£)	£15,559											
(S11) User refinable start 1	Cash (£)	£13,111											
(S12) User refinable start 2	Cash (£)	£11,148											
(S13) User refinable start 3	Cash (£)	£16,928											
(S14) User refinable start 4	Cash (£)	£3,502											
(S16) User refinable start 6	Cash (£)	£0											
(S17) User refinable start 7	Cash (£)	£8,916											
(S18) User refinable start 8	Cash (£)	£19,522											
(S19) User refinable start 9	Cash (£)	£13,858											
(S20) User refinable start 10	Cash (£)	£0											
(M7) Graduate placement	Cash (£)	£9,465											
(M5) Research report	Cash (£)	£13,463											
(S32) Brokerage Activity	Cash (£)	£3,050											
(M3) Promotional event	Cash (£)	£8,172											
(M5) Research report	Cash (£)	£6,596											
Total Funding	Cash (£)	£143,290											

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

APPENDIX 1 - SUMMARY OF SKILLS FUNDING AGENCY FUNDING 2015/16

Organisation Name:	MILTON KEYNES COLLEGE
UKPRN:	10004375

		Maximum Contract Values		
	Contract Ref	**Aug 15 - Mar 16**	**Apr 16 - Jul 16**	**2015/16 Total**
Adult Skills	ASC-235	£244,743	£175,340	£420,083
of which 19+ Apprenticeships		£110,000	£60,000	£170,000
24+ Advanced Learning Loans Bursary	ALLC-4	£439	£3,145	£3,584
Total Funding for this contract				**£423,667**

Skills Funding Agency	Appendix 1 2015/16	Master Contract ref: SFA-55

Date: Monday, March 23, 2015 12:07 PM

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

APPENDIX 2 – FUNDING AGREEMENT(S)

Funding Agreement — Adult Skills

Provider: MILTON KEYNES COLLEGE **UKPRN:** 10004375

Master Contract Ref: SFA-55 **Start Date:** 01/08/2015 **End Date:** 31/07/2016

Contract Ref: ASC-235

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

	Cash (£)	Aug 2015	Sep 2015	Oct 2015	Nov 2015	Dec 2015	Jan 2016	Feb 2016	Mar 2016	Apr 2016	May 2016	Jun 2016	Jul 2016
Total Adult Skills Funding	£420,083	£20,000	£31,870	£32,250	£32,250	£0	£61,130	£35,111	£32,132	£39,660	£39,660	£39,660	£56,360
of which 19+ Apprenticeships Funding	£170,000	£0	£20,000	£20,000	£10,000	£0	£30,000	£20,000	£10,000	£20,000	£10,000	£10,000	£20,000
Total Funding	£420,083	£20,000	£31,870	£32,250	£32,250	£0	£61,130	£35,111	£32,132	£39,660	£39,660	£39,660	£56,360

Funding Agreement

24+ Advanced Learning Loans Bursary

Provider: MILTON KEYNES COLLEGE **UKPRN:** 10004375

Master Contract Ref: SFA-55 **Start Date:** 29/02/2016 **End Date:** 31/07/2016

Contract Ref: ALLC-4

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

	Cash (£)	Aug 2015	Sep 2015	Oct 2015	Nov 2015	Dec 2015	Jan 2016	Feb 2016	Mar 2016	Apr 2016	May 2016	Jun 2016	Jul 2016
24+ Advanced Learning Loans Bursary Funding	£3,584							£102	£337	£921	£1,326	£730	£168
Total Funding	£3,584							£102	£337	£921	£1,326	£730	£168

(1 Oct 2015)

Ref (for internal use only): MAIN-541 v3

Date: Monday, March 23, 2015 12:07 PM

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

APPENDIX 1 - SUMMARY OF SKILLS FUNDING AGENCY FUNDING 2015/16

Organisation Name:	MILTON KEYNES COLLEGE
UKPRN:	10004375

		Maximum Contract Values		
	Contract Ref	**Aug 15 - Mar 16**	**Apr 16 - Jul 16**	**2015/16 Total**
Adult Skills	ASC-235	£244,743	£175,340	£420,083
of which 19+ Apprenticeships		£110,000	£60,000	£170,000
Community Learning	CL-123	£7,719	£600	£8,319
Discretionary Learner Support	DLS-800	£7,625	£1,348	£8,973
24+ Advanced Learning Loans Bursary	ALLC-4	£439	£3,145	£3,584
Total Funding for this contract				**£440,959**

Skills Funding Agency	Appendix 1 2015/16	Master Contract ref: SFA-222

Date: Monday, March 23, 2015 12:07 PM

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

APPENDIX 2 – FUNDING AGREEMENT(S)

Funding Agreement — Adult Skills

Provider: MILTON KEYNES COLLEGE **UKPRN:** 10004375

Master Contract Ref: SFA-222 **Start Date:** 01/08/2015 **End Date:** 31/07/2016

Contract Ref: ASC-235

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

	Cash (£)	Aug 2015	Sep 2015	Oct 2015	Nov 2015	Dec 2015	Jan 2016	Feb 2016	Mar 2016	Apr 2016	May 2016	Jun 2016	Jul 2016
Total Adult Skills Funding	£420,083	£20,000	£31,870	£32,250	£32,250	£0	£61,130	£35,111	£32,132	£39,660	£39,660	£39,660	£56,360
of which 19+ Apprenticeships Funding	£170,000	£0	£20,000	£20,000	£10,000	£0	£30,000	£20,000	£10,000	£20,000	£10,000	£10,000	£20,000
Total Funding	£420,083	£20,000	£31,870	£32,250	£32,250	£0	£61,130	£35,111	£32,132	£39,660	£39,660	£39,660	£56,360

Funding Agreement

Community Learning

Provider: MILTON KEYNES COLLEGE **UKPRN:** 10004375

Master Contract Ref: SFA-222 **Start Date:** 01/08/2015 **End Date:** 31/07/2016

Contract Ref: CL-123

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

	Cash (£)	Aug 2015	Sep 2015	Oct 2015	Nov 2015	Dec 2015	Jan 2016	Feb 2016	Mar 2016	Apr 2016	May 2016	Jun 2016	Jul 2016
Community Learning	£8,319	£1,216	£943	£25	£1,288	£866	£910	£1,901	£570	£0	£100	£200	£300
Total Funding	£8,319	£1,216	£943	£25	£1,288	£866	£910	£1,901	£570	£0	£100	£200	£300

Funding Agreement

Discretionary Learner Support

Provider: MILTON KEYNES COLLEGE **UKPRN:** 10004375

Master Contract Ref: SFA-222 **Start Date:** 01/08/2015 **End Date:** 31/07/2016

Contract Ref: DLS-800

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

	Cash (£)	Aug 2015	Sep 2015	Oct 2015	Nov 2015	Dec 2015	Jan 2016	Feb 2016	Mar 2016	Apr 2016	May 2016	Jun 2016	Jul 2016
Discretionary Learner Support	£8,973	£50	£1,250	£1,675	£1,005	£2,320	£700	£525	£100	£895	£428	£0	£25
Total Funding	£8,973	£50	£1,250	£1,675	£1,005	£2,320	£700	£525	£100	£895	£428	£0	£25

Funding Agreement

24+ Advanced Learning Loans Bursary

Provider: MILTON KEYNES COLLEGE **UKPRN:** 10004375

Master Contract Ref: SFA-222 **Start Date:** 29/02/2016 **End Date:** 31/07/2016

Contract Ref: ALLC-4

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

	Cash (£)	Aug 2015	Sep 2015	Oct 2015	Nov 2015	Dec 2015	Jan 2016	Feb 2016	Mar 2016	Apr 2016	May 2016	Jun 2016	Jul 2016
24+ Advanced Learning Loans Bursary Funding	£3,584							£102	£337	£921	£1,326	£730	£168
Total Funding	£3,584							£102	£337	£921	£1,326	£730	£168

(1 Oct 2015)

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

APPENDIX 1 - SUMMARY OF SKILLS FUNDING AGENCY FUNDING 2015/16

Organisation Name:	MILTON KEYNES COLLEGE
UKPRN:	10004375

		Maximum Contract Values		
	Contract Ref	**Aug 15 - Mar 16**	**Apr 16 - Jul 16**	**2015/16 Total**
Adult Skills	ASC-235	£244,743	£175,340	£420,083
of which 19+ Apprenticeships		£110,000	£60,000	£170,000
16-18 Apprenticeships	16AP-77	£628,613	£94,961	£723,574
of which 16-18 Traineeships		£146,996	£40,406	£187,402
Community Learning	CL-123	£7,719	£600	£8,319
Discretionary Learner Support	DLS-800	£7,625	£1,348	£8,973
24+ Advanced Learning Loans Bursary	ALLC-4	£439	£3,145	£3,584
OLASS - East Midlands	OLAS-859	£227,597	£80,178	£307,775
OLASS - East of England	OLAS-765	£282,785	£137,525	£420,310
OLASS - Kent & Sussex	OLAS-763	£120,987	£38,276	£159,263
Total Funding for this contract				**£2,051,881**

Skills Funding Agency	Appendix 1 2015/16	Master Contract ref: SFA-1001

Date: Monday, March 23, 2015 12:07 PM

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

APPENDIX 2 – FUNDING AGREEMENT(S)

Funding Agreement

Adult Skills

Provider: MILTON KEYNES COLLEGE **UKPRN:** 10004375

Master Contract Ref: SFA-1001 **Start Date:** 01/08/2015 **End Date:** 31/07/2016

Contract Ref: ASC-235

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

	Cash (£)	Aug 2015	Sep 2015	Oct 2015	Nov 2015	Dec 2015	Jan 2016	Feb 2016	Mar 2016	Apr 2016	May 2016	Jun 2016	Jul 2016
Total Adult Skills Funding	£420,083	£20,000	£31,870	£32,250	£32,250	£0	£61,130	£35,111	£32,132	£39,660	£39,660	£39,660	£56,360
of which 19+ Apprenticeships Funding	£170,000	£0	£20,000	£20,000	£10,000	£0	£30,000	£20,000	£10,000	£20,000	£10,000	£10,000	£20,000
Total Funding	£420,083	£20,000	£31,870	£32,250	£32,250	£0	£61,130	£35,111	£32,132	£39,660	£39,660	£39,660	£56,360

Funding Agreement 16-18 Apprenticeships

Provider: MILTON KEYNES COLLEGE **UKPRN:** 10004375

Master Contract Ref: SFA-1001 **Start Date:** 05/09/2015 **End Date:** 17/06/2016

Contract Ref: 16AP-77

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

	Cash (£)	Aug 2015	Sep 2015	Oct 2015	Nov 2015	Dec 2015	Jan 2016	Feb 2016	Mar 2016	Apr 2016	May 2016	Jun 2016	Jul 2016
Total 16-18 Apprenticeships Funding	£723,574	£111,321	£73,190	£80,871	£28,201	£52,171	£94,281	£93,872	£94,706	£63,002	£31,959		
of which 16-18 Traineeships Programme Funding	£187,402	£20,717	£12,640	£13,418	£10,970	£16,837	£18,305	£25,843	£28,266	£24,650	£15,756		
of which 16-18 Traineeships Bursary Funding	£0	£0	£0	£0	£0	£0	£0	£0	£0	£0	£0		
Total Funding	£723,574	£111,321	£73,190	£80,871	£28,201	£52,171	£94,281	£93,872	£94,706	£63,002	£31,959		

Funding Agreement

Community Learning

Provider: MILTON KEYNES COLLEGE **UKPRN:** 10004375

Master Contract Ref: SFA-1001 **Start Date:** 01/08/2015 **End Date:** 31/07/2016

Contract Ref: CL-123

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

	Cash (£)	Aug 2015	Sep 2015	Oct 2015	Nov 2015	Dec 2015	Jan 2016	Feb 2016	Mar 2016	Apr 2016	May 2016	Jun 2016	Jul 2016
Community Learning	£8,319	£1,216	£943	£25	£1,288	£866	£910	£1,901	£570	£0	£100	£200	£300
Total Funding	£8,319	£1,216	£943	£25	£1,288	£866	£910	£1,901	£570	£0	£100	£200	£300

Funding Agreement

Discretionary Learner Support

Provider: MILTON KEYNES COLLEGE **UKPRN:** 10004375

Master Contract Ref: SFA-1001 **Start Date:** 01/08/2015 **End Date:** 31/07/2016

Contract Ref: DLS-800

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

	Cash (£)	Aug 2015	Sep 2015	Oct 2015	Nov 2015	Dec 2015	Jan 2016	Feb 2016	Mar 2016	Apr 2016	May 2016	Jun 2016	Jul 2016
Discretionary Learner Support	£8,973	£50	£1,250	£1,675	£1,005	£2,320	£700	£525	£100	£895	£428	£0	£25
Total Funding	£8,973	£50	£1,250	£1,675	£1,005	£2,320	£700	£525	£100	£895	£428	£0	£25

Funding Agreement

24+ Advanced Learning Loans Bursary

Provider: MILTON KEYNES COLLEGE **UKPRN:** 10004375

Master Contract Ref: SFA-1001 **Start Date:** 29/02/2016 **End Date:** 31/07/2016

Contract Ref: ALLC-4

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

	Cash (£)	Aug 2015	Sep 2015	Oct 2015	Nov 2015	Dec 2015	Jan 2016	Feb 2016	Mar 2016	Apr 2016	May 2016	Jun 2016	Jul 2016
24+ Advanced Learning Loans Bursary Funding	£3,584							£102	£337	£921	£1,326	£730	£168
Total Funding	£3,584							£102	£337	£921	£1,326	£730	£168

(1 Oct 2015)

Funding Agreement

OLASS - East Midlands

Provider: MILTON KEYNES COLLEGE **UKPRN:** 10004375

Master Contract Ref: SFA-1001 **Start Date:** 01/08/2015 **End Date:** 24/05/2016

Contract Ref: OLAS-859

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

	Cash (£)	Aug 2015	Sep 2015	Oct 2015	Nov 2015	Dec 2015	Jan 2016	Feb 2016	Mar 2016	Apr 2016	May 2016	Jun 2016	Jul 2016
Gartree	£85,571	£12,111	£10,122	£5,016	£16,130	£8,061	£0	£11,111	£0	£15,000	£8,020		
Lincoln	£120,140	£13,000	£14,013	£11,300	£22,222	£12,000	£0	£16,500	£0	£21,000	£10,105		
Nottingham	£102,064	£12,113	£12,223	£7,212	£19,331	£10,032	£0	£15,100	£0	£17,021	£9,032		
Total Funding	£307,775	£37,224	£36,358	£23,528	£57,683	£30,093	£0	£42,711	£0	£53,021	£27,157		

Funding Agreement

OLASS - East of England

Provider: MILTON KEYNES COLLEGE **UKPRN:** 10004375

Master Contract Ref: SFA-1001 **Start Date:** 01/08/2015 **End Date:** 31/07/2016

Contract Ref: OLAS-765

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

	Cash (£)	Aug 2015	Sep 2015	Oct 2015	Nov 2015	Dec 2015	Jan 2016	Feb 2016	Mar 2016	Apr 2016	May 2016	Jun 2016	Jul 2016
Bedford	£92,477	£3,000	£14,100	£0	£10,101	£0	£12,000	£12,105	£11,022	£9,004	£10,123	£8,022	£3,000
Belmarsh	£134,342	£3,004	£16,200	£0	£15,310	£0	£17,100	£17,110	£14,205	£12,302	£24,100	£10,010	£5,001
Hollesley Bay	£103,385	£3,016	£15,300	£0	£12,001	£0	£13,010	£14,001	£13,120	£10,204	£11,111	£8,121	£3,501
Norwich	£100,102	£3,012	£13,302	£0	£11,311	£0	£13,110	£13,020	£13,321	£10,302	£11,101	£8,122	£3,501
Total Funding	£420,310	£12,036	£58,902	£0	£48,723	£0	£55,220	£56,236	£51,668	£41,812	£46,435	£34,275	£15,003

Funding Agreement

OLASS - Kent & Sussex

Provider: MILTON KEYNES COLLEGE **UKPRN:** 10004375

Master Contract Ref: SFA-1001 **Start Date:** 09/10/2015 **End Date:** 17/06/2016

Contract Ref: OLAS-763

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

	Cash (£)	Aug 2015	Sep 2015	Oct 2015	Nov 2015	Dec 2015	Jan 2016	Feb 2016	Mar 2016	Apr 2016	May 2016	Jun 2016	Jul 2016
East Sutton Park	£76,498			£15,521	£28,000	£9,573	£0	£0	£5,200	£0	£9,004	£9,200	
Lewes	£82,765			£16,432	£30,048	£10,000	£0	£0	£6,213	£0	£10,000	£10,072	
Total Funding	£159,263			£31,953	£58,048	£19,573	£0	£0	£11,413	£0	£19,004	£19,272	

(1 Oct 2015)

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

APPENDIX 1 - SUMMARY OF SKILLS FUNDING AGENCY FUNDING 2015/16

Organisation Name:	MILTON KEYNES COLLEGE
UKPRN:	10004375

		Maximum Contract Values		
	Contract Ref	**Aug 15 - Mar 16**	**Apr 16 - Jul 16**	**2015/16 Total**
Adult Skills	ASC-776	£296,150	£175,340	£471,490
of which 19+ Apprenticeships		£154,290	£90,740	£245,030
16-18 Apprenticeships	16AP-501	£633,726	£268,034	£901,760
of which 16-18 Traineeships		£141,118	£84,550	£225,668
Community Learning	CL-369	£7,018	£4,432	£11,450
Discretionary Learner Support	DLS-123	£9,024	£3,968	£12,992
24+ Advanced Learning Loans Bursary	ALLC-200	£8,154	£3,145	£11,299
OLASS - East Midlands	OLAS-15	£227,597	£80,178	£307,775
OLASS - East of England	OLAS-21	£282,785	£137,525	£420,310
OLASS - Kent & Sussex	OLAS-18	£120,987	£38,276	£159,263
OLASS - London	OLAS-17	£169,408	£112,974	£282,382
OLASS - North East	OLAS-20	£142,504	£61,343	£203,847
OLASS - North West	OLAS-16	£145,601	£127,854	£273,455
OLASS - South Central	OLAS-23	£84,254	£116,644	£200,898
OLASS - South West	OLAS-22	£188,834	£102,004	£290,838
OLASS - West Midlands	OLAS-25	£300,422	£97,430	£397,852
OLASS - Yorkshire & the Humber	OLAS-24	£192,294	£180,713	£373,007
Total Funding for this contract				**£4,318,618**

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

APPENDIX 2 – FUNDING AGREEMENT(S)

Funding Agreement — Adult Skills

Provider: MILTON KEYNES COLLEGE **UKPRN:** 10004375

Master Contract Ref: SFA-2765 **Start Date:** 01/08/2015 **End Date:** 31/07/2016

Contract Ref: ASC-776

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

	Cash (£)	Aug 2015	Sep 2015	Oct 2015	Nov 2015	Dec 2015	Jan 2016	Feb 2016	Mar 2016	Apr 2016	May 2016	Jun 2016	Jul 2016
Total Adult Skills Funding	£471,490	£0	£51,870	£42,650	£39,450	£39,450	£43,410	£39,660	£39,660	£39,660	£39,660	£39,660	£56,360
of which 19+ Apprenticeships Funding	£245,030	£0	£27,760	£22,000	£20,400	£20,400	£22,910	£20,410	£20,410	£20,410	£20,410	£20,410	£29,510
Total Funding	£471,490	£0	£51,870	£42,650	£39,450	£39,450	£43,410	£39,660	£39,660	£39,660	£39,660	£39,660	£56,360

Ref (for internal use only): MAIN-1085 v1

Date: Monday, March 23, 2015 12:07 PM

Funding Agreement 16-18 Apprenticeships

Provider: MILTON KEYNES COLLEGE **UKPRN:** 10004375

Master Contract Ref: SFA-2765 **Start Date:** 01/08/2015 **End Date:** 31/07/2016

Contract Ref: 16AP-501

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

	Cash (£)	Aug 2015	Sep 2015	Oct 2015	Nov 2015	Dec 2015	Jan 2016	Feb 2016	Mar 2016	Apr 2016	May 2016	Jun 2016	Jul 2016
Total 16-18 Apprenticeships Funding	£901,760	£99,819	£111,321	£73,190	£80,871	£28,201	£52,171	£94,281	£93,872	£94,706	£63,002	£31,959	£78,367
of which 16-18 Traineeships Programme Funding	£1,200	£100	£100	£100	£100	£100	£100	£100	£100	£100	£100	£100	£100
of which 16-18 Traineeships Bursary Funding	£2,400	£200	£200	£200	£200	£200	£200	£200	£200	£200	£200	£200	£200
Total Funding	£901,760	£99,819	£111,321	£73,190	£80,871	£28,201	£52,171	£94,281	£93,872	£94,706	£63,002	£31,959	£78,367

Ref (for internal use only): MAIN-1085 v1

Date: Monday, March 23, 2015 12:07 PM

Funding Agreement

Community Learning

Provider: MILTON KEYNES COLLEGE **UKPRN:** 10004375

Master Contract Ref: SFA-2765 **Start Date:** 01/08/2015 **End Date:** 31/07/2016

Contract Ref: CL-369

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

	Cash (£)	Aug 2015	Sep 2015	Oct 2015	Nov 2015	Dec 2015	Jan 2016	Feb 2016	Mar 2016	Apr 2016	May 2016	Jun 2016	Jul 2016
Community Learning	£11,450	£1,016	£947	£143	£1,391	£853	£302	£1,796	£570	£653	£1,936	£667	£1,176
Total Funding	£11,450	£1,016	£947	£143	£1,391	£853	£302	£1,796	£570	£653	£1,936	£667	£1,176

Funding Agreement

Discretionary Learner Support

Provider: MILTON KEYNES COLLEGE **UKPRN:** 10004375

Master Contract Ref: SFA-2765 **Start Date:** 01/08/2015 **End Date:** 31/07/2016

Contract Ref: DLS-123

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

	Cash (£)	Aug 2015	Sep 2015	Oct 2015	Nov 2015	Dec 2015	Jan 2016	Feb 2016	Mar 2016	Apr 2016	May 2016	Jun 2016	Jul 2016
Discretionary Learner Support	£12,992	£1,334	£1,375	£1,274	£1,200	£1,333	£720	£601	£1,187	£1,415	£1,368	£207	£978
Total Funding	£12,992	£1,334	£1,375	£1,274	£1,200	£1,333	£720	£601	£1,187	£1,415	£1,368	£207	£978

Funding Agreement

24+ Advanced Learning Loans Bursary

Provider: MILTON KEYNES COLLEGE **UKPRN:** 10004375

Master Contract Ref: SFA-2765 **Start Date:** 01/08/2015 **End Date:** 31/07/2016

Contract Ref: ALLC-200

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

	Cash (£)	Aug 2015	Sep 2015	Oct 2015	Nov 2015	Dec 2015	Jan 2016	Feb 2016	Mar 2016	Apr 2016	May 2016	Jun 2016	Jul 2016
24+ Advanced Learning Loans Bursary Funding	£11,299	£1,268	£1,161	£1,047	£1,496	£1,037	£406	£1,402	£337	£921	£1,326	£730	£168
Total Funding	£11,299	£1,268	£1,161	£1,047	£1,496	£1,037	£406	£1,402	£337	£921	£1,326	£730	£168

Funding Agreement

OLASS - East Midlands

Provider: MILTON KEYNES COLLEGE **UKPRN:** 10004375

Master Contract Ref: SFA-2765 **Start Date:** 01/08/2015 **End Date:** 31/07/2016

Contract Ref: OLAS-15

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

	Cash (£)	Aug 2015	Sep 2015	Oct 2015	Nov 2015	Dec 2015	Jan 2016	Feb 2016	Mar 2016	Apr 2016	May 2016	Jun 2016	Jul 2016
Gartree	£307,775	£37,224	£36,358	£23,528	£57,683	£30,093	£0	£42,711	£0	£53,021	£27,157	£0	£0
Total Funding	£307,775	£37,224	£36,358	£23,528	£57,683	£30,093	£0	£42,711	£0	£53,021	£27,157	£0	£0

Funding Agreement

OLASS - East of England

Provider: MILTON KEYNES COLLEGE **UKPRN:** 10004375

Master Contract Ref: SFA-2765 **Start Date:** 01/08/2015 **End Date:** 31/07/2016

Contract Ref: OLAS-21

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

	Cash (£)	Aug 2015	Sep 2015	Oct 2015	Nov 2015	Dec 2015	Jan 2016	Feb 2016	Mar 2016	Apr 2016	May 2016	Jun 2016	Jul 2016
Bedford	£420,310	£12,036	£58,902	£0	£48,723	£0	£55,220	£56,236	£51,668	£41,812	£46,435	£34,275	£15,003
Total Funding	£420,310	£12,036	£58,902	£0	£48,723	£0	£55,220	£56,236	£51,668	£41,812	£46,435	£34,275	£15,003

Funding Agreement

OLASS - Kent & Sussex

Provider: MILTON KEYNES COLLEGE **UKPRN:** 10004375

Master Contract Ref: SFA-2765 **Start Date:** 01/08/2015 **End Date:** 31/07/2016

Contract Ref: OLAS-18

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

	Cash (£)	Aug 2015	Sep 2015	Oct 2015	Nov 2015	Dec 2015	Jan 2016	Feb 2016	Mar 2016	Apr 2016	May 2016	Jun 2016	Jul 2016
East Sutton Park	£159,263	£0	£0	£31,953	£58,048	£19,573	£0	£0	£11,413	£0	£19,004	£19,272	£0
Total Funding	£159,263	£0	£0	£31,953	£58,048	£19,573	£0	£0	£11,413	£0	£19,004	£19,272	£0

Funding Agreement

OLASS - London

Provider: MILTON KEYNES COLLEGE **UKPRN:** 10004375

Master Contract Ref: SFA-2765 **Start Date:** 01/08/2015 **End Date:** 31/07/2016

Contract Ref: OLAS-17

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

	Cash (£)	Aug 2015	Sep 2015	Oct 2015	Nov 2015	Dec 2015	Jan 2016	Feb 2016	Mar 2016	Apr 2016	May 2016	Jun 2016	Jul 2016
Belmarsh	£282,382	£0	£0	£41,295	£23,432	£53,198	£29,746	£0	£21,737	£12,599	£41,085	£59,290	£0
Total Funding	£282,382	£0	£0	£41,295	£23,432	£53,198	£29,746	£0	£21,737	£12,599	£41,085	£59,290	£0

Funding Agreement

OLASS - North East

Provider: MILTON KEYNES COLLEGE **UKPRN:** 10004375

Master Contract Ref: SFA-2765 **Start Date:** 01/08/2015 **End Date:** 31/07/2016

Contract Ref: OLAS-20

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

	Cash (£)	Aug 2015	Sep 2015	Oct 2015	Nov 2015	Dec 2015	Jan 2016	Feb 2016	Mar 2016	Apr 2016	May 2016	Jun 2016	Jul 2016
Huntercombe	£203,847	£0	£58,008	£0	£36,060	£37,175	£0	£11,261	£0	£0	£0	£14,081	£47,262
Total Funding	£203,847	£0	£58,008	£0	£36,060	£37,175	£0	£11,261	£0	£0	£0	£14,081	£47,262

Funding Agreement

OLASS - North West

Provider: MILTON KEYNES COLLEGE **UKPRN:** 10004375

Master Contract Ref: SFA-2765 **Start Date:** 01/08/2015 **End Date:** 31/07/2016

Contract Ref: OLAS-16

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

	Cash (£)	Aug 2015	Sep 2015	Oct 2015	Nov 2015	Dec 2015	Jan 2016	Feb 2016	Mar 2016	Apr 2016	May 2016	Jun 2016	Jul 2016
Lewes	£273,455	£58,442	£46,577	£0	£0	£0	£0	£0	£40,582	£54,569	£47,167	£0	£26,118
Total Funding	£273,455	£58,442	£46,577	£0	£0	£0	£0	£0	£40,582	£54,569	£47,167	£0	£26,118

Funding Agreement

OLASS - South Central

Provider: MILTON KEYNES COLLEGE **UKPRN:** 10004375

Master Contract Ref: SFA-2765 **Start Date:** 01/08/2015 **End Date:** 31/07/2016

Contract Ref: OLAS-23

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

	Cash (£)	Aug 2015	Sep 2015	Oct 2015	Nov 2015	Dec 2015	Jan 2016	Feb 2016	Mar 2016	Apr 2016	May 2016	Jun 2016	Jul 2016
Blundeston	£200,898	£0	£0	£24,556	£0	£28,235	£0	£15,926	£15,537	£0	£44,164	£51,722	£20,758
Total Funding	£200,898	£0	£0	£24,556	£0	£28,235	£0	£15,926	£15,537	£0	£44,164	£51,722	£20,758

Funding Agreement

OLASS - South West

Provider: MILTON KEYNES COLLEGE **UKPRN:** 10004375

Master Contract Ref: SFA-2765 **Start Date:** 01/08/2015 **End Date:** 31/07/2016

Contract Ref: OLAS-22

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

	Cash (£)	Aug 2015	Sep 2015	Oct 2015	Nov 2015	Dec 2015	Jan 2016	Feb 2016	Mar 2016	Apr 2016	May 2016	Jun 2016	Jul 2016
Brixton	£290,838	£46,906	£47,149	£0	£39,358	£0	£28,680	£26,741	£0	£17,264	£51,217	£0	£33,523
Total Funding	£290,838	£46,906	£47,149	£0	£39,358	£0	£28,680	£26,741	£0	£17,264	£51,217	£0	£33,523

Funding Agreement

OLASS - West Midlands

Provider: MILTON KEYNES COLLEGE **UKPRN:** 10004375

Master Contract Ref: SFA-2765 **Start Date:** 01/08/2015 **End Date:** 31/07/2016

Contract Ref: OLAS-25

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

	Cash (£)	Aug 2015	Sep 2015	Oct 2015	Nov 2015	Dec 2015	Jan 2016	Feb 2016	Mar 2016	Apr 2016	May 2016	Jun 2016	Jul 2016
Thorn Cross	£397,852	£48,062	£58,885	£0	£58,682	£48,477	£55,816	£30,500	£0	£54,084	£0	£0	£43,346
Total Funding	£397,852	£48,062	£58,885	£0	£58,682	£48,477	£55,816	£30,500	£0	£54,084	£0	£0	£43,346

Funding Agreement

OLASS - Yorkshire & the Humber

Provider: MILTON KEYNES COLLEGE **UKPRN:** 10004375

Master Contract Ref: SFA-2765 **Start Date:** 01/08/2015 **End Date:** 31/07/2016

Contract Ref: OLAS-24

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

	Cash (£)	Aug 2015	Sep 2015	Oct 2015	Nov 2015	Dec 2015	Jan 2016	Feb 2016	Mar 2016	Apr 2016	May 2016	Jun 2016	Jul 2016
Portland	£373,007	£50,878	£42,132	£23,498	£0	£0	£57,719	£18,067	£0	£46,165	£51,568	£54,294	£28,686
Total Funding	£373,007	£50,878	£42,132	£23,498	£0	£0	£57,719	£18,067	£0	£46,165	£51,568	£54,294	£28,686

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

APPENDIX 1 - SUMMARY OF FUNDING

Organisation Name:	NORTHAMPTONSHIRE INDUSTRIAL TRAINING ASSOCIATION LIMITED
UKPRN:	10004643

	Contract Ref	**Start Date**	**End Date**	**Maximum Contract Values**
Skills Support for Redundancy	ESF-4288	01/10/2016	31/12/2016	£30,000
Total Funding for this contract (1 Oct 2015)				**£30,000**

Skills Funding Agency	Appendix 1	Master Contract ref: SFA-6342

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

APPENDIX 2 – FUNDING AGREEMENT(S) (1 Oct 2015)

Funding Agreement

Skills Support for Redundancy

Provider: NORTHAMPTONSHIRE INDUSTRIAL TRAINING ASSOCIATION LIMITED **UKPRN:** 10004643

Master Contract Ref: SFA-6342 **Start Date:** 01/10/2016 **End Date:** 31/12/2016

Contract Ref: ESF-4288

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

		Total	Jan 2016	Feb 2016	Mar 2016	Apr 2016	May 2016	Jun 2016	Jul 2016	Aug 2016	Sep 2016	Oct 2016	Nov 2016	Dec 2016
Deliverable Name 20	Cash (£)	£30,000										£10,000	£10,000	£10,000
Total Funding	Cash (£)	£30,000										£10,000	£10,000	£10,000

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

APPENDIX 1 - SUMMARY OF SKILLS FUNDING AGENCY FUNDING 2015/16

Organisation Name:	PETA LIMITED
UKPRN:	10005064

		Maximum Contract Values		
	Contract Ref	**Aug 15 - Mar 16**	**Apr 16 - Jul 16**	**2015/16 Total**
Community Learning	CL-101	£3,350	£600	£3,950
Total Funding for this contract (1 Oct 2015)				**£3,950**

Skills Funding Agency	Appendix 1 2015/16	Master Contract ref: SFA-111

Date: Monday, March 23, 2015 12:07 PM

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

APPENDIX 2 – FUNDING AGREEMENT(S) (1 Oct 2015)

Funding Agreement

Community Learning

Provider: PETA LIMITED

UKPRN: 10005064

Master Contract Ref: SFA-111

Start Date: 11/12/2015

End Date: 10/04/2016

Contract Ref: CL-101

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

	Cash (£)	Aug 2015	Sep 2015	Oct 2015	Nov 2015	Dec 2015	Jan 2016	Feb 2016	Mar 2016	Apr 2016	May 2016	Jun 2016	Jul 2016
Community Learning	£3,950					£450	£1,000	£950	£950	£600			
Total Funding	£3,950					£450	£1,000	£950	£950	£600			

(1 Oct 2015)

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

APPENDIX 1 - SUMMARY OF SKILLS FUNDING AGENCY FUNDING 2015/16

Organisation Name:	PETA LIMITED
UKPRN:	10005064

		Maximum Contract Values		
	Contract Ref	**Aug 15 - Mar 16**	**Apr 16 - Jul 16**	**2015/16 Total**
16-18 Apprenticeships	16AP-741	£633,726	£268,034	£901,760
of which 16-18 Traineeships		£141,118	£0	£141,118
Discretionary Learner Support	DLS-201	£0	£3,968	£3,968
24+ Advanced Learning Loans Bursary	ALLB-144	£0	£3,145	£3,145
Total Funding for this contract				**£908,873**

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

APPENDIX 2 – FUNDING AGREEMENT(S)

Funding Agreement 16-18 Apprenticeships

Provider: PETA LIMITED **UKPRN:** 10005064

Master Contract Ref: SFA-1999 **Start Date:** 01/08/2015 **End Date:** 31/07/2016

Contract Ref: 16AP-741

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

	Cash (£)	Aug 2015	Sep 2015	Oct 2015	Nov 2015	Dec 2015	Jan 2016	Feb 2016	Mar 2016	Apr 2016	May 2016	Jun 2016	Jul 2016
Total 16-18 Apprenticeships Funding	£901,760	£99,819	£111,321	£73,190	£80,871	£28,201	£52,171	£94,281	£93,872	£94,706	£63,002	£31,959	£78,367
of which 16-18 Traineeships Programme Funding	£110,000	£20,000	£20,000	£10,000	£10,000	£10,000	£10,000	£10,000	£20,000	£0	£0	£0	£0
of which 16-18 Traineeships Bursary Funding	£31,118	£2,388	£717	£2,640	£3,418	£970	£6,837	£8,305	£5,843	£0	£0	£0	£0
Total Funding	£901,760	£99,819	£111,321	£73,190	£80,871	£28,201	£52,171	£94,281	£93,872	£94,706	£63,002	£31,959	£78,367

Funding Agreement

Discretionary Learner Support

Provider: PETA LIMITED **UKPRN:** 10005064

Master Contract Ref: SFA-1999 **Start Date:** 01/08/2015 **End Date:** 31/07/2016

Contract Ref: DLS-201

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

	Cash (£)	Aug 2015	Sep 2015	Oct 2015	Nov 2015	Dec 2015	Jan 2016	Feb 2016	Mar 2016	Apr 2016	May 2016	Jun 2016	Jul 2016
Discretionary Learner Support	£3,968	£0	£0	£0	£0	£0	£0	£0	£0	£1,415	£1,368	£207	£978
Total Funding	£3,968	£0	£0	£0	£0	£0	£0	£0	£0	£1,415	£1,368	£207	£978

Ref (for internal use only): MAIN-1728 v3

Date: Monday, March 23, 2015 12:07 PM

Funding Agreement

24+ Advanced Learning Loans Bursary

Provider: PETA LIMITED

UKPRN: 10005064

Master Contract Ref: SFA-1999

Start Date: 01/08/2015

End Date: 31/07/2016

Contract Ref: ALLB-144

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

	Cash (£)	Aug 2015	Sep 2015	Oct 2015	Nov 2015	Dec 2015	Jan 2016	Feb 2016	Mar 2016	Apr 2016	May 2016	Jun 2016	Jul 2016
24+ Advanced Learning Loans Bursary Funding	£3,145	£0	£0	£0	£0	£0	£0	£0	£0	£921	£1,326	£730	£168
Total Funding	£3,145	£0	£0	£0	£0	£0	£0	£0	£0	£921	£1,326	£730	£168

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

APPENDIX 1 - SUMMARY OF FUNDING

Organisation Name:	Seleta Training and Personnel Services Limited
UKPRN:	10005744

	Contract Ref	**Start Date**	**End Date**	**Maximum Contract Values**
Skills Support for the Unemployed	ESF-966	01/01/2016	31/12/2016	£10,645,399
Total Funding for this contract (1 Oct 2015)				**£10,645,399**

Skills Funding Agency	Appendix 1	Master Contract ref: SFA-5744

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

APPENDIX 2 – FUNDING AGREEMENT(S) (1 Oct 2015)

Funding Agreement — Skills Support for the Unemployed

Provider: Seleta Training and Personnel Services Limited **UKPRN:** 10005744

Master Contract Ref: SFA-5744 **Start Date:** 01/01/2016 **End Date:** 31/12/2016

Contract Ref: ESF-966

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

		Total	Jan 2016	Feb 2016	Mar 2016	Apr 2016	May 2016	Jun 2016	Jul 2016	Aug 2016	Sep 2016	Oct 2016	Nov 2016	Dec 2016
(S1) Project Advance Payment	Cash (£)	£148,677	£17,228	£13,269	£14,329	£7,660	£7,945	£18,819	£1,322	£18,497	£19,734	£17,308	£2,043	£10,523
(S2) Participant Assessment Planning and Support	Cash (£)	£89,010	£0	£19,181	£9,591	£0	£0	£2,293	£0	£9,372	£13,072	£18,644	£2,230	£14,627
(S3) Start on Skills For Life/Basic Skills	Cash (£)	£106,087	£11,780	£7,858	£15,322	£15,900	£7,067	£7,425	£0	£19,966	£14,551	£0	£0	£6,218
(S4) Start on non accredited learning	Cash (£)	£98,510	£16,988	£0	£6,610	£13,279	£3,446	£0	£16,552	£1,361	£14,229	£3,301	£3,369	£19,375
(S5) Start on accredited learning activity	Cash (£)	£78,042	£7,543	£2,049	£7,803	£9,786	£7,922	£0	£0	£10,232	£7,400	£4,690	£4,745	£15,872
(S6) Start on qual at Level 1 or Notional Level 1	Cash (£)	£109,254	£10,432	£10,494	£17,393	£8,503	£15,563	£5,774	£5,278	£14,417	£2,856	£11,533	£0	£7,011
(S7) Start on qual at Level 2 or Notional Level 2	Cash (£)	£112,387	£19,060	£9,715	£7,662	£0	£15,530	£15,436	£10,854	£3,253	£13,904	£16,973	£0	£0
(S8) Start on qual at Level 3 or Notional Level 3	Cash (£)	£108,450	£1,520	£13,497	£0	£10,896	£16,593	£12,556	£12,816	£11,649	£9,130	£10,311	£7,204	£2,278
(S9) Start on qual at Level 4 or Notional Level 4	Cash (£)	£97,583	£6,608	£0	£2,401	£9,977	£9,395	£12,268	£4,580	£11,913	£6,917	£15,461	£13,468	£4,595
(S10) Start on qual at Level 5 or Notional Level 5	Cash (£)	£113,062	£0	£16,054	£12,640	£9,981	£3,469	£19,032	£11,572	£18,335	£14,710	£0	£1,431	£5,838
(S11) User refinable start 1	Cash (£)	£87,591	£2,701	£3,425	£8,629	£3,949	£1,005	£13,346	£16,112	£13,512	£0	£2,883	£5,414	£16,615
(S12) User refinable start 2	Cash (£)	£116,952	£11,447	£9,211	£4,449	£17,201	£0	£13,195	£3,061	£18,428	£10,242	£11,623	£12,320	£5,775
(S13) User refinable start 3	Cash (£)	£95,026	£8,584	£3,194	£14,565	£4,907	£0	£3,252	£11,209	£7,278	£0	£18,266	£7,277	£16,494
(S14) User refinable start 4	Cash (£)	£95,393	£6,902	£3,067	£1,711	£8,422	£19,173	£7,837	£6,411	£12,051	£6,856	£8,834	£2,033	£12,096
(S15) User refinable start 5	Cash (£)	£93,254	£5,738	£0	£14,539	£18,363	£0	£8,613	£13,488	£2,855	£15,591	£10,431	£0	£3,636
(S16) User refinable start 6	Cash (£)	£74,983	£0	£15,265	£8,998	£4,432	£12,039	£6,046	£0	£3,999	£1,664	£8,944	£13,596	£0
(S17) User refinable start 7	Cash (£)	£111,612	£13,380	£10,348	£0	£0	£16,466	£17,604	£0	£8,815	£12,390	£10,498	£16,992	£5,119
(S18) User refinable start 8	Cash (£)	£140,868	£10,727	£13,493	£19,738	£13,441	£10,833	£12,709	£6,239	£15,241	£12,266	£16,659	£0	£9,522
(S19) User refinable start 9	Cash (£)	£115,577	£7,957	£7,736	£4,457	£13,186	£6,135	£14,444	£9,359	£0	£11,994	£5,384	£16,734	£18,191
(S20) User refinable start 10	Cash (£)	£113,384	£15,121	£18,989	£4,720	£19,579	£5,660	£0	£2,514	£2,415	£19,244	£9,731	£11,662	£3,749
(S21) On programme payment 1	Cash (£)	£119,754	£3,655	£4,996	£2,106	£17,441	£13,260	£13,903	£5,985	£11,764	£18,166	£18,303	£10,175	£0

Funding Agreement — Skills Support for the Unemployed

Provider: Seleta Training and Personnel Services Limited **UKPRN:** 10005744

Master Contract Ref: SFA-5744 **Start Date:** 01/01/2016 **End Date:** 31/12/2016

Contract Ref: ESF-966

		Total	Jan 2016	Feb 2016	Mar 2016	Apr 2016	May 2016	Jun 2016	Jul 2016	Aug 2016	Sep 2016	Oct 2016	Nov 2016	Dec 2016
(S22) On programme payment 2	Cash (£)	£131,119	£18,158	£3,036	£15,595	£17,400	£1,360	£10,916	£10,246	£7,332	£0	£19,460	£17,011	£10,605
(S23) On programme payment 3	Cash (£)	£96,495	£17,893	£7,375	£9,201	£10,969	£0	£3,795	£15,857	£9,000	£3,402	£5,264	£2,786	£10,953
(S24) On programme payment 4	Cash (£)	£88,807	£0	£13,467	£12,371	£0	£6,009	£9,717	£10,104	£7,474	£12,578	£4,190	£12,897	£0
(S25) On programme payment 5	Cash (£)	£127,665	£13,823	£0	£16,117	£11,146	£16,939	£2,483	£18,390	£17,112	£12,433	£4,575	£6,146	£8,501
(S26) On programme payment 6	Cash (£)	£127,024	£19,044	£2,156	£12,914	£18,412	£19,416	£8,480	£0	£19,498	£16,521	£0	£0	£10,583
(S27) On programme payment 7	Cash (£)	£95,285	£3,831	£0	£19,338	£17,015	£10,237	£1,374	£4,858	£4,777	£12,724	£10,339	£3,441	£7,351
(S28) On programme payment 8	Cash (£)	£94,031	£15,790	£0	£12,453	£5,319	£0	£9,575	£8,442	£18,729	£6,014	£11,281	£6,428	£0
(S30) On programme payment 10	Cash (£)	£89,616	£15,040	£9,612	£9,958	£0	£14,477	£0	£12,895	£8,597	£0	£6,958	£6,969	£5,110
(P1) Progression/destination to learning except HE	Cash (£)	£125,029	£8,980	£1,057	£18,074	£0	£7,407	£17,169	£10,312	£19,666	£18,061	£11,066	£2,793	£10,444
(P2) Progression/destination into Higher Education	Cash (£)	£98,611	£8,805	£17,343	£8,182	£19,372	£4,490	£14,639	£0	£6,592	£0	£3,629	£0	£15,559
(P3) Progression/destination into Employment	Cash (£)	£107,536	£14,774	£0	£14,222	£6,639	£0	£2,723	£11,093	£18,480	£6,650	£9,708	£10,136	£13,111
(P4) Prog/dest into emp with training at 13 wks	Cash (£)	£67,260	£7,218	£14,367	£5,823	£2,810	£0	£3,563	£16,005	£0	£6,326	£0	£0	£11,148
(P5) Progression/destination into voluntary work	Cash (£)	£111,013	£12,316	£18,699	£0	£9,799	£5,497	£8,501	£10,504	£4,511	£15,256	£3,286	£5,716	£16,928
(P6) Participants in work after leaving programme	Cash (£)	£95,965	£12,603	£5,210	£0	£11,842	£1,092	£10,794	£7,640	£18,309	£0	£19,905	£5,068	£3,502
(P7) Participants in job search/further learning	Cash (£)	£65,796	£1,236	£4,488	£9,680	£5,327	£0	£0	£14,375	£17,777	£4,335	£6,929	£1,649	£0
(G1) Start on a work placement	Cash (£)	£149,407	£19,018	£19,197	£8,652	£11,372	£13,768	£19,477	£13,972	£5,682	£5,774	£9,388	£14,191	£8,916
(G2) Completion of a work placement	Cash (£)	£89,545	£13,149	£10,786	£14,179	£2,151	£13,595	£5,749	£0	£0	£0	£0	£10,414	£19,522
(C1) Company/organisation supported	Cash (£)	£94,829	£0	£6,944	£5,013	£16,976	£1,390	£8,799	£16,929	£3,539	£3,524	£7,683	£10,174	£13,858
(C2) Company/org Training Needs Analysis completed	Cash (£)	£118,107	£8,152	£7,798	£19,583	£8,121	£9,644	£10,224	£0	£10,421	£17,665	£16,152	£10,347	£0
(M7) Graduate placement	Cash (£)	£119,774	£15,848	£12,870	£6,136	£14,404	£18,217	£11,499	£0	£7,509	£16,354	£0	£7,472	£9,465
(M8) Participant post/grad research gaining lvl 5	Cash (£)	£112,616	£1,327	£7,777	£0	£18,510	£14,360	£14,931	£7,165	£12,688	£19,253	£0	£3,142	£13,463

Funding Agreement — Skills Support for the Unemployed

Provider: Seleta Training and Personnel Services Limited **UKPRN:** 10005744

Master Contract Ref: SFA-5744 **Start Date:** 01/01/2016 **End Date:** 31/12/2016

Contract Ref: ESF-966

		Total	Jan 2016	Feb 2016	Mar 2016	Apr 2016	May 2016	Jun 2016	Jul 2016	Aug 2016	Sep 2016	Oct 2016	Nov 2016	Dec 2016
(M9) Participant placed with SME gaining employ	Cash (£)	£110,576	£10,554	£2,687	£11,382	£17,075	£12,483	£10,359	£0	£0	£14,603	£13,236	£15,147	£3,050
(CG1) Community grants payment	Cash (£)	£98,634	£5,241	£7,522	£1,432	£4,509	£10,662	£13,614	£13,844	£18,963	£1,987	£10,332	£2,356	£8,172
(CG2) Grant co-ordinating management	Cash (£)	£126,522	£14,870	£12,907	£14,718	£8,581	£0	£18,712	£14,245	£10,927	£17,848	£4,747	£2,371	£6,596
(CG3) Capacity building grant paid	Cash (£)	£117,130	£18,447	£0	£8,943	£16,738	£19,204	£1,815	£19,266	£12,120	£5,749	£14,848	£0	£0
(C3) Companies/organisations engaged	Cash (£)	£83,404	£16,028	£1,335	£16,224	£0	£1,216	£0	£2,693	£7,746	£14,397	£19,582	£1,927	£2,256
(M1) Marketing plan completed	Cash (£)	£143,285	£13,979	£8,241	£10,484	£12,731	£17,871	£11,373	£8,415	£2,704	£10,401	£14,178	£18,559	£14,349
(M2) Learning materials developed	Cash (£)	£151,358	£15,994	£19,577	£10,588	£19,332	£17,583	£16,947	£17,809	£5,423	£18,794	£2,606	£6,705	£0
(M3) Promotional event	Cash (£)	£130,451	£19,858	£6,048	£5,237	£6,449	£0	£6,922	£6,886	£17,433	£16,292	£18,777	£18,454	£8,095
(M4) Project evaluation completed	Cash (£)	£117,823	£19,966	£17,532	£0	£6,118	£9,189	£13,726	£9,178	£5,699	£14,316	£15,490	£4,207	£2,402
(M5) Research report	Cash (£)	£130,478	£15,587	£0	£15,741	£10,773	£5,303	£12,396	£0	£18,696	£9,754	£12,146	£13,581	£16,501
(M6) Equality and Diversity/EDIM report	Cash (£)	£126,339	£1,878	£15,899	£0	£8,829	£3,696	£10,787	£18,747	£9,236	£10,476	£18,194	£11,041	£17,556
(M10) Participants in reaseaching qual masters/phd	Cash (£)	£91,479	£12,655	£4,991	£7,395	£3,007	£0	£7,522	£15,216	£8,052	£0	£8,336	£19,294	£5,011
(M31) Trainer/assessor achieving qualification	Cash (£)	£105,646	£7,901	£2,672	£12,347	£11,415	£14,749	£1,696	£8,319	£4,119	£8,520	£18,480	£15,428	£0
(CG4) Initial Assessment/ILP	Cash (£)	£143,332	£0	£13,742	£14,958	£5,375	£0	£8,327	£14,811	£14,737	£18,642	£17,444	£16,804	£18,492
(CG5) Soft skills achievements	Cash (£)	£115,156	£6,935	£13,644	£12,710	£14,000	£7,477	£10,564	£9,061	£0	£12,929	£14,405	£11,695	£1,736
(CG6) Job and learning progressions	Cash (£)	£115,639	£9,688	£4,166	£16,046	£4,524	£5,554	£9,634	£3,198	£15,154	£17,156	£11,110	£10,680	£8,729
(S29) On programme payment 9	Cash (£)	£112,464	£17,119	£5,901	£2,010	£0	£1,993	£11,550	£17,997	£18,371	£19,920	£5,822	£11,781	£0
(CG1) Community Grants payment	Cash (£)	£127,023	£0	£10,439	£11,637	£9,024	£6,733	£19,562	£13,519	£13,380	£15,414	£3,027	£17,355	£6,933
(CG2) Grant Co-ordinating Mangement	Cash (£)	£99,214	£2,324	£7,330	£0	£8,520	£15,897	£9,360	£9,508	£8,517	£5,939	£5,883	£10,733	£15,203
(CG3) Capacity Building Grant Paid	Cash (£)	£101,008	£6,554	£16,781	£14,568	£14,865	£2,811	£2,027	£4,523	£6,663	£10,171	£14,430	£7,615	£0
(S32) Brokerage Activity	Cash (£)	£70,131	£0	£13,112	£9,913	£1,062	£6,770	£4,745	£15,838	£0	£8,174	£6,536	£0	£3,981
(C3) Companies/organisations engaged	Cash (£)	£128,182	£14,105	£14,960	£15,035	£16,959	£0	£3,243	£10,072	£19,925	£7,167	£16,604	£10,112	£0
(CG4) Initial Assessment/ILP	Cash (£)	£81,310	£10,955	£0	£6,032	£17,816	£0	£6,006	£0	£0	£0	£13,025	£15,972	£11,504
(CG5) Soft skills achievements	Cash (£)	£90,896	£4,600	£15,791	£15,091	£0	£9,447	£2,221	£12,634	£2,256	£9,624	£11,378	£7,854	£0

Funding Agreement — Skills Support for the Unemployed

Provider: Seleta Training and Personnel Services Limited **UKPRN:** 10005744

Master Contract Ref: SFA-5744 **Start Date:** 01/01/2016 **End Date:** 31/12/2016

Contract Ref: ESF-966

		Total	Jan 2016	Feb 2016	Mar 2016	Apr 2016	May 2016	Jun 2016	Jul 2016	Aug 2016	Sep 2016	Oct 2016	Nov 2016	Dec 2016
(CG6) Job and learning progressions	Cash (£)	£107,647	£1,296	£15,951	£15,122	£13,265	£1,676	£17,489	£8,223	£0	£7,694	£9,390	£8,399	£9,142
(M1) Marketing plan completed	Cash (£)	£129,341	£6,419	£14,635	£17,153	£7,168	£14,233	£14,268	£0	£0	£6,749	£19,632	£18,707	£10,377
(M10) Participants in reaseaching qual masters/phd	Cash (£)	£137,103	£15,488	£12,355	£12,466	£4,062	£0	£5,085	£14,560	£16,676	£3,520	£15,972	£17,977	£18,942
(M2) Learning materials developed	Cash (£)	£91,931	£10,925	£2,902	£12,493	£14,217	£2,372	£10,486	£3,719	£4,358	£8,235	£0	£14,900	£7,324
(M3) Promotional event	Cash (£)	£104,170	£10,575	£11,810	£2,453	£11,537	£11,060	£0	£7,280	£4,992	£12,640	£8,905	£12,798	£10,120
(M4) Project evaluation completed	Cash (£)	£93,563	£6,967	£2,548	£15,746	£9,389	£13,566	£0	£10,729	£14,673	£9,758	£2,316	£3,517	£4,354
(M31) Trainer/assessor achieving qualification	Cash (£)	£100,930	£4,334	£18,483	£7,086	£4,185	£1,971	£16,929	£0	£12,899	£19,411	£0	£13,066	£2,566
(M5) Research report	Cash (£)	£117,224	£15,376	£8,575	£7,403	£16,706	£10,247	£9,841	£5,723	£0	£4,479	£10,237	£15,006	£13,631
(M6) Equality and Diversity/EDIM report	Cash (£)	£89,657	£17,778	£3,836	£8,474	£1,179	£19,019	£0	£7,888	£6,199	£0	£5,349	£10,594	£9,341
(E1) Start on Basic Skills qual supp by enhancem't	Cash (£)	£96,822	£8,470	£0	£14,318	£13,111	£4,084	£0	£1,716	£19,229	£17,542	£6,615	£0	£11,737
(E2) Start on Level 1 qual support by enhancements	Cash (£)	£121,424	£17,652	£10,131	£6,335	£14,861	£13,676	£11,620	£15,934	£18,619	£2,498	£4,616	£3,304	£2,178
(E3) Start on Level 2 qual support by enhancements	Cash (£)	£53,751	£13,551	£0	£6,201	£8,971	£0	£12,055	£6,335	£0	£2,576	£4,062	£0	£0
(E4) Start on Level 3 qual support by enhancements	Cash (£)	£97,519	£19,939	£0	£6,500	£16,244	£15,401	£0	£10,677	£2,303	£0	£4,743	£6,729	£14,983
(E5) Start on Level 4 qual support by enhancements	Cash (£)	£112,800	£9,402	£13,166	£0	£13,573	£0	£18,587	£10,314	£18,390	£14,197	£11,236	£2,048	£1,887
(E6) Start on Level 5 qual support by enhancements	Cash (£)	£112,070	£9,353	£10,568	£9,404	£15,515	£5,134	£10,990	£4,595	£0	£7,319	£2,351	£19,510	£17,331
(E7) Achm't of Basic Skills qual supp by enhance	Cash (£)	£82,234	£6,796	£19,177	£0	£0	£7,233	£11,648	£0	£0	£12,502	£0	£14,168	£10,710
(E8) Achievement Lvl 1 qual supp by enhancements	Cash (£)	£144,833	£19,845	£17,715	£0	£4,531	£18,803	£16,332	£0	£0	£18,884	£18,857	£11,896	£17,970
(E9) Achievement Lvl 2 qual supp by enhancements	Cash (£)	£91,303	£13,986	£4,783	£8,165	£11,761	£0	£0	£9,839	£0	£12,572	£0	£11,277	£18,920
(E10) Achievement Lvl 3 qual supp by enhancements	Cash (£)	£99,211	£8,097	£2,813	£0	£14,323	£0	£19,621	£18,661	£0	£2,156	£19,972	£6,247	£7,321

Funding Agreement — Skills Support for the Unemployed

Provider: Seleta Training and Personnel Services Limited **UKPRN:** 10005744

Master Contract Ref: SFA-5744 **Start Date:** 01/01/2016 **End Date:** 31/12/2016

Contract Ref: ESF-966

		Total	Jan 2016	Feb 2016	Mar 2016	Apr 2016	May 2016	Jun 2016	Jul 2016	Aug 2016	Sep 2016	Oct 2016	Nov 2016	Dec 2016
(E11) Achievement Lvl 4 qual supp by enhancement	Cash (£)	£76,446	£2,210	£0	£0	£7,032	£13,416	£8,890	£5,902	£5,628	£3,976	£14,912	£14,480	£0
(E12) Achievement Lvl 5 qual supp by enhancement	Cash (£)	£115,297	£3,029	£5,607	£15,583	£11,591	£7,573	£0	£8,060	£0	£10,134	£19,208	£19,534	£14,978
(CB1) Development of new or enhanced qualification	Cash (£)	£93,484	£9,193	£14,467	£16,197	£14,415	£2,353	£0	£2,357	£4,480	£8,265	£11,020	£10,737	£0
(CB2) Capacity building of trainer/assessor skills	Cash (£)	£71,424	£2,294	£0	£6,517	£2,210	£18,949	£1,844	£4,135	£16,391	£7,047	£0	£5,834	£6,203
(CB3) Capacity building linked to Skills Brokerage	Cash (£)	£89,580	£12,642	£15,252	£14,955	£3,305	£0	£9,800	£8,989	£1,915	£0	£12,352	£10,370	£0
(CB4) Capacity building within regeneration	Cash (£)	£119,867	£6,778	£13,743	£2,022	£19,725	£11,809	£13,550	£9,662	£4,382	£17,861	£6,067	£5,835	£8,433
(CB5) Capacity building (general)	Cash (£)	£151,501	£10,747	£18,049	£3,724	£11,022	£19,966	£14,186	£18,687	£7,761	£2,622	£15,347	£12,557	£16,833
(M32) Marketing Activity / Payment	Cash (£)	£103,601	£9,104	£15,560	£4,694	£0	£9,501	£19,743	£4,772	£12,481	£1,775	£18,196	£0	£7,775
(S33) Start on non-defined accredited learning act	Cash (£)	£98,688	£10,687	£12,828	£1,090	£16,307	£0	£3,148	£18,951	£2,015	£0	£0	£16,840	£16,822
(M32) Achievement of an accredited course (nonESF)	Cash (£)	£59,411	£5,127	£5,018	£0	£16,984	£0	£3,926	£4,460	£7,208	£1,724	£8,454	£0	£6,510
(S33) Start an accredited course (non ESF)	Cash (£)	£113,704	£17,121	£0	£2,999	£19,822	£19,689	£5,650	£3,391	£15,350	£2,742	£15,324	£11,616	£0
(P10) Progression in to sustained employment or sustained employment with training	Cash (£)	£99,216	£5,438	£7,849	£14,956	£6,677	£8,197	£3,148	£1,076	£0	£17,877	£10,838	£11,570	£11,590
(P11) Employment sustained at 26 weeks (London only)	Cash (£)	£120,943	£0	£10,456	£17,257	£9,651	£9,894	£6,453	£6,228	£2,606	£19,175	£19,920	£8,644	£10,659
(P12) Participant in Education or Training for one full term or an Apprenticeship or Employment for 13 weeks	Cash (£)	£98,650	£0	£17,077	£12,282	£0	£8,819	£4,506	£0	£12,748	£19,135	£15,138	£8,945	£0
(P13) Participant in Education or Training for two full terms or an Apprenticeship or Employment for 26 weeks	Cash (£)	£101,588	£9,536	£7,982	£6,027	£18,802	£0	£3,613	£0	£15,298	£0	£18,408	£8,542	£13,380
Total Funding	Cash (£)	£10,645,399	£969,769	£872,636	£895,267	£984,330	£766,678	£865,476	£804,781	£879,768	£945,124	£989,643	£852,791	£819,136

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

APPENDIX 1 - SUMMARY OF SKILLS FUNDING AGENCY FUNDING 2015/16

Organisation Name:	TRAFFORD COLLEGE
UKPRN:	10005998

		Maximum Contract Values		
	Contract Ref	**Aug 15 - Mar 16**	**Apr 16 - Jul 16**	**2015/16 Total**
Adult Skills	ASC-987	£287,983	£175,340	£463,323
of which 19+ Apprenticeships		£120,000	£60,000	£180,000
Total Funding for this contract				**£463,323**

Skills Funding Agency	Appendix 1 2015/16	Master Contract ref: SFA-27

Date: Monday, March 23, 2015 12:07 PM

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

APPENDIX 2 – FUNDING AGREEMENT(S)

Funding Agreement — Adult Skills

Provider: TRAFFORD COLLEGE **UKPRN:** 10005998

Master Contract Ref: SFA-27 **Start Date:** 01/08/2015 **End Date:** 31/07/2016

Contract Ref: ASC-987

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

	Cash (£)	Aug 2015	Sep 2015	Oct 2015	Nov 2015	Dec 2015	Jan 2016	Feb 2016	Mar 2016	Apr 2016	May 2016	Jun 2016	Jul 2016
Total Adult Skills Funding	£463,323	£20,000	£31,870	£32,250	£32,250	£43,240	£61,130	£35,111	£32,132	£39,660	£39,660	£39,660	£56,360
of which 19+ Apprenticeships Funding	£180,000	£0	£20,000	£20,000	£10,000	£10,000	£30,000	£20,000	£10,000	£20,000	£10,000	£10,000	£20,000
Total Funding	£463,323	£20,000	£31,870	£32,250	£32,250	£43,240	£61,130	£35,111	£32,132	£39,660	£39,660	£39,660	£56,360

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

APPENDIX 1 - SUMMARY OF SKILLS FUNDING AGENCY FUNDING 2015/16

Organisation Name:	STRODE COLLEGE
UKPRN:	10006378

		Maximum Contract Values		
	Contract Ref	**Aug 15 - Mar 16**	**Apr 16 - Jul 16**	**2015/16 Total**
24+ Advanced Learning Loans Facility	ALLF-818	£22,895	£4,570	£27,465
24+ Advanced Learning Loans Bursary	ALLC-63	£23,658	£4,739	£28,397
Total Funding for this contract				**£55,862**

Skills Funding Agency	Appendix 1 2015/16	Master Contract ref: SFA-6002

Date: Monday, March 23, 2015 12:06 PM

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

APPENDIX 2 – FUNDING AGREEMENT(S)

Funding Agreement

24+ Advanced Learning Loans Bursary

Provider: STRODE COLLEGE **UKPRN:** 10006378

Master Contract Ref: SFA-6002 **Start Date:** 01/08/2015 **End Date:** 31/07/2016

Contract Ref: ALLC-63

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

	Cash (£)	Aug 2015	Sep 2015	Oct 2015	Nov 2015	Dec 2015	Jan 2016	Feb 2016	Mar 2016	Apr 2016	May 2016	Jun 2016	Jul 2016
24+ Advanced Learning Loans Bursary Funding	£28,397	£5,428	£0	£0	£4,443	£2,759	£3,935	£4,719	£2,374	£0	£1,894	£2,845	£0
Total Funding	£28,397	£5,428	£0	£0	£4,443	£2,759	£3,935	£4,719	£2,374	£0	£1,894	£2,845	£0

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

APPENDIX 1 - SUMMARY OF SKILLS FUNDING AGENCY FUNDING 2015/16

Organisation Name:	SUFFOLK COUNTY COUNCIL
UKPRN:	10006399

		Maximum Contract Values		
	Contract Ref	**Aug 15 - Mar 16**	**Apr 16 - Jul 16**	**2015/16 Total**
Adult Skills	ASTO-753	£296,150	£175,340	£471,490
of which 19+ Apprenticeships		£0	£0	£0
Total Funding for this contract				**£471,490**

Skills Funding Agency	Appendix 1 2015/16	Master Contract ref: SFA-1444

Date: Monday, March 23, 2015 12:07 PM

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

APPENDIX 2 – FUNDING AGREEMENT(S)

Funding Agreement — Adult Skills

Provider: SUFFOLK COUNTY COUNCIL **UKPRN:** 10006399

Master Contract Ref: SFA-1444 **Start Date:** 01/08/2015 **End Date:** 31/07/2016

Contract Ref: ASTO-753

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

	Cash (£)	Aug 2015	Sep 2015	Oct 2015	Nov 2015	Dec 2015	Jan 2016	Feb 2016	Mar 2016	Apr 2016	May 2016	Jun 2016	Jul 2016
Total Adult Skills Funding	£471,490	£0	£51,870	£42,650	£39,450	£39,450	£43,410	£39,660	£39,660	£39,660	£39,660	£39,660	£56,360
of which 19+ Apprenticeships Funding	£0	£0	£0	£0	£0	£0	£0	£0	£0	£0	£0	£0	£0
Total Funding	£471,490	£0	£51,870	£42,650	£39,450	£39,450	£43,410	£39,660	£39,660	£39,660	£39,660	£39,660	£56,360

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

APPENDIX 1 - SUMMARY OF SKILLS FUNDING AGENCY FUNDING 2015-16

Organisation Name:	SWINDON UNITARY AUTHORITY
UKPRN:	10006462

	Contract Ref	**Maximum Contract Values**
Apprenticeship Grant for Employers	AGE-67	£203,847
16-18 Apprenticeship Grant for Employers		£203,847
19-24 Apprenticeship Grant for Employers		£0
Total Funding for this contract		**£203,847**

Skills Funding Agency	Appendix 1 2015-16	Master Contract ref: SFA-211

Date: Monday, March 23, 2015 12:06 PM

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

APPENDIX 2 – FUNDING AGREEMENT(S)

Funding Agreement — Apprenticeship Grant for Employers

Provider: SWINDON UNITARY AUTHORITY **UKPRN:** 10006462

Master Contract Ref: SFA-211 **Start Date:** 01/04/2015 **End Date:** 31/03/2016

Contract Ref: AGE-67

The AGE facility value is the value of grants you can use to support employers recruiting 16 to 18 apprentices and 19 to 24 apprentices. The value of the facility for each age group must be managed separately.

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

	Cash (£)	Apr 2015	May 2015	Jun 2015	Jul 2015	Aug 2015	Sep 2015	Oct 2015	Nov 2015	Dec 2015	Jan 2016	Feb 2016	Mar 2016
16-18 Apprenticeship Grant for Employers	£203,847	£0	£58,008	£0	£36,060	£37,175	£0	£11,261	£0	£0	£0	£14,081	£47,262
19-24 Apprenticeship Grant for Employers	£0	£0	£0	£0	£0	£0	£0	£0	£0	£0	£0	£0	£0
Total Funding	£203,847	£0	£58,008	£0	£36,060	£37,175	£0	£11,261	£0	£0	£0	£14,081	£47,262

Ref (for internal use only): EMPAGE-1002 v1

Date: Monday, March 23, 2015 12:06 PM

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

APPENDIX 1 - SUMMARY OF SKILLS FUNDING AGENCY FUNDING 2015/16

Organisation Name:	WALTHAM FOREST COLLEGE
UKPRN:	10007321

		Maximum Contract Values		
	Contract Ref	**Aug 15 - Mar 16**	**Apr 16 - Jul 16**	**2015/16 Total**
24+ Advanced Learning Loans Bursary	ALLC-102	£8,154	£3,145	£11,299
Total Funding for this contract				**£11,299**

Skills Funding Agency	Appendix 1 2015/16	Master Contract ref: SFA-377

Date: Monday, March 23, 2015 12:07 PM

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

APPENDIX 2 – FUNDING AGREEMENT(S)

Funding Agreement

24+ Advanced Learning Loans Bursary

Provider: WALTHAM FOREST COLLEGE **UKPRN:** 10007321

Master Contract Ref: SFA-377 **Start Date:** 01/08/2015 **End Date:** 31/07/2016

Contract Ref: ALLC-102

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

	Cash (£)	Aug 2015	Sep 2015	Oct 2015	Nov 2015	Dec 2015	Jan 2016	Feb 2016	Mar 2016	Apr 2016	May 2016	Jun 2016	Jul 2016
24+ Advanced Learning Loans Bursary Funding	£11,299	£1,268	£1,161	£1,047	£1,496	£1,037	£406	£1,402	£337	£921	£1,326	£730	£168
Total Funding	£11,299	£1,268	£1,161	£1,047	£1,496	£1,037	£406	£1,402	£337	£921	£1,326	£730	£168

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

APPENDIX 1 - SUMMARY OF SKILLS FUNDING AGENCY FUNDING 2015/16

Organisation Name:	WALTHAM FOREST COLLEGE
UKPRN:	10007321

		Maximum Contract Values		
	Contract Ref	**Aug 15 - Mar 16**	**Apr 16 - Jul 16**	**2015/16 Total**
24+ Advanced Learning Loans Bursary	ALLC-313	£439	£3,145	£3,584
Total Funding for this contract (1 Oct 2015)				**£3,584**

Skills Funding Agency	Appendix 1 2015/16	Master Contract ref: SFA-377

Date: Monday, March 23, 2015 12:07 PM

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

APPENDIX 2 – FUNDING AGREEMENT(S) (1 Oct 2015)

Funding Agreement

24+ Advanced Learning Loans Bursary

Provider: WALTHAM FOREST COLLEGE **UKPRN:** 10007321

Master Contract Ref: SFA-377 **Start Date:** 29/02/2016 **End Date:** 31/07/2016

Contract Ref: ALLC-313

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

	Cash (£)	Aug 2015	Sep 2015	Oct 2015	Nov 2015	Dec 2015	Jan 2016	Feb 2016	Mar 2016	Apr 2016	May 2016	Jun 2016	Jul 2016
24+ Advanced Learning Loans Bursary Funding	£3,584							£102	£337	£921	£1,326	£730	£168
Total Funding	£3,584							£102	£337	£921	£1,326	£730	£168

(1 Oct 2015)

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

APPENDIX 1 - SUMMARY OF SKILLS FUNDING AGENCY FUNDING 2015/16

Organisation Name:	WESTON COLLEGE OF FURTHER AND HIGHER EDUCATION
UKPRN:	10007459

		Maximum Contract Values		
	Contract Ref	**Aug 15 - Mar 16**	**Apr 16 - Jul 16**	**2015/16 Total**
OLASS - East Midlands	OLAS-859	£227,597	£80,178	£307,775
OLASS - East of England	OLAS-765	£282,785	£137,525	£420,310
OLASS - Kent & Sussex	OLAS-763	£120,987	£38,276	£159,263
OLASS - London	OLAS-623	£169,408	£112,974	£282,382
OLASS - North East	OLAS-459	£142,504	£61,343	£203,847
OLASS - North West	OLAS-356	£145,601	£127,854	£273,455
OLASS - South Central	OLAS-91	£84,254	£116,644	£200,898
OLASS - South West	OLAS-73	£188,834	£102,004	£290,838
OLASS - West Midlands	OLAS-212	£300,422	£97,430	£397,852
OLASS - Yorkshire & the Humber	OLAS-894	£192,294	£180,713	£373,007
Total Funding for this contract				**£2,909,627**

Date: Monday, March 23, 2015 12:07 PM

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

APPENDIX 2 – FUNDING AGREEMENT(S)

Funding Agreement

OLASS - East Midlands

Provider: WESTON COLLEGE OF FURTHER AND HIGHER EDUCATION **UKPRN:** 10007459

Master Contract Ref: SFA-3749 **Start Date:** 01/08/2015 **End Date:** 31/07/2016

Contract Ref: OLAS-859

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

	Cash (£)	Aug 2015	Sep 2015	Oct 2015	Nov 2015	Dec 2015	Jan 2016	Feb 2016	Mar 2016	Apr 2016	May 2016	Jun 2016	Jul 2016
Gartree	£37,775	£7,224	£6,358	£3,528	£7,683	£93	£0	£2,711	£0	£3,021	£7,157	£0	£0
Onley	£270,000	£30,000	£30,000	£20,000	£50,000	£30,000	£0	£40,000	£0	£50,000	£20,000	£0	£0
Total Funding	£307,775	£37,224	£36,358	£23,528	£57,683	£30,093	£0	£42,711	£0	£53,021	£27,157	£0	£0

Funding Agreement

OLASS - East of England

Provider: WESTON COLLEGE OF FURTHER AND HIGHER EDUCATION **UKPRN:** 10007459

Master Contract Ref: SFA-3749 **Start Date:** 01/08/2015 **End Date:** 31/07/2016

Contract Ref: OLAS-765

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

	Cash (£)	Aug 2015	Sep 2015	Oct 2015	Nov 2015	Dec 2015	Jan 2016	Feb 2016	Mar 2016	Apr 2016	May 2016	Jun 2016	Jul 2016
Norwich	£420,310	£12,036	£58,902	£0	£48,723	£0	£55,220	£56,236	£51,668	£41,812	£46,435	£34,275	£15,003
Total Funding	£420,310	£12,036	£58,902	£0	£48,723	£0	£55,220	£56,236	£51,668	£41,812	£46,435	£34,275	£15,003

Funding Agreement

OLASS - Kent & Sussex

Provider: WESTON COLLEGE OF FURTHER AND HIGHER EDUCATION **UKPRN:** 10007459

Master Contract Ref: SFA-3749 **Start Date:** 01/08/2015 **End Date:** 31/07/2016

Contract Ref: OLAS-763

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

	Cash (£)	Aug 2015	Sep 2015	Oct 2015	Nov 2015	Dec 2015	Jan 2016	Feb 2016	Mar 2016	Apr 2016	May 2016	Jun 2016	Jul 2016
Lewes	£159,263	£0	£0	£31,953	£58,048	£19,573	£0	£0	£11,413	£0	£19,004	£19,272	£0
Total Funding	£159,263	£0	£0	£31,953	£58,048	£19,573	£0	£0	£11,413	£0	£19,004	£19,272	£0

Funding Agreement OLASS - London

Provider: WESTON COLLEGE OF FURTHER AND HIGHER EDUCATION **UKPRN:** 10007459

Master Contract Ref: SFA-3749 **Start Date:** 01/08/2015 **End Date:** 31/07/2016

Contract Ref: OLAS-623

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

	Cash (£)	Aug 2015	Sep 2015	Oct 2015	Nov 2015	Dec 2015	Jan 2016	Feb 2016	Mar 2016	Apr 2016	May 2016	Jun 2016	Jul 2016
Wormwood Scrubs	£282,382	£0	£0	£41,295	£23,432	£53,198	£29,746	£0	£21,737	£12,599	£41,085	£59,290	£0
Total Funding	£282,382	£0	£0	£41,295	£23,432	£53,198	£29,746	£0	£21,737	£12,599	£41,085	£59,290	£0

Funding Agreement

OLASS - North East

Provider: WESTON COLLEGE OF FURTHER AND HIGHER EDUCATION **UKPRN:** 10007459

Master Contract Ref: SFA-3749 **Start Date:** 01/08/2015 **End Date:** 31/07/2016

Contract Ref: OLAS-459

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

	Cash (£)	Aug 2015	Sep 2015	Oct 2015	Nov 2015	Dec 2015	Jan 2016	Feb 2016	Mar 2016	Apr 2016	May 2016	Jun 2016	Jul 2016
Northumberland	£203,847	£0	£58,008	£0	£36,060	£37,175	£0	£11,261	£0	£0	£0	£14,081	£47,262
Total Funding	£203,847	£0	£58,008	£0	£36,060	£37,175	£0	£11,261	£0	£0	£0	£14,081	£47,262

Funding Agreement OLASS - North West

Provider: WESTON COLLEGE OF FURTHER AND HIGHER EDUCATION **UKPRN:** 10007459

Master Contract Ref: SFA-3749 **Start Date:** 01/08/2015 **End Date:** 31/07/2016

Contract Ref: OLAS-356

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

	Cash (£)	Aug 2015	Sep 2015	Oct 2015	Nov 2015	Dec 2015	Jan 2016	Feb 2016	Mar 2016	Apr 2016	May 2016	Jun 2016	Jul 2016
Preston	£273,455	£58,442	£46,577	£0	£0	£0	£0	£0	£40,582	£54,569	£47,167	£0	£26,118
Total Funding	£273,455	£58,442	£46,577	£0	£0	£0	£0	£0	£40,582	£54,569	£47,167	£0	£26,118

Funding Agreement

OLASS - South Central

Provider: WESTON COLLEGE OF FURTHER AND HIGHER EDUCATION **UKPRN:** 10007459

Master Contract Ref: SFA-3749 **Start Date:** 01/08/2015 **End Date:** 31/07/2016

Contract Ref: OLAS-91

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

	Cash (£)	Aug 2015	Sep 2015	Oct 2015	Nov 2015	Dec 2015	Jan 2016	Feb 2016	Mar 2016	Apr 2016	May 2016	Jun 2016	Jul 2016
Parkhurst	£200,898	£0	£0	£24,556	£0	£28,235	£0	£15,926	£15,537	£0	£44,164	£51,722	£20,758
Total Funding	£200,898	£0	£0	£24,556	£0	£28,235	£0	£15,926	£15,537	£0	£44,164	£51,722	£20,758

Funding Agreement

OLASS - South West

Provider: WESTON COLLEGE OF FURTHER AND HIGHER EDUCATION **UKPRN:** 10007459

Master Contract Ref: SFA-3749 **Start Date:** 01/08/2015 **End Date:** 31/07/2016

Contract Ref: OLAS-73

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

	Cash (£)	Aug 2015	Sep 2015	Oct 2015	Nov 2015	Dec 2015	Jan 2016	Feb 2016	Mar 2016	Apr 2016	May 2016	Jun 2016	Jul 2016
Dartmoor	£290,838	£46,906	£47,149	£0	£39,358	£0	£28,680	£26,741	£0	£17,264	£51,217	£0	£33,523
Total Funding	£290,838	£46,906	£47,149	£0	£39,358	£0	£28,680	£26,741	£0	£17,264	£51,217	£0	£33,523

Funding Agreement

OLASS - West Midlands

Provider: WESTON COLLEGE OF FURTHER AND HIGHER EDUCATION **UKPRN:** 10007459

Master Contract Ref: SFA-3749 **Start Date:** 01/08/2015 **End Date:** 31/07/2016

Contract Ref: OLAS-212

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

	Cash (£)	Aug 2015	Sep 2015	Oct 2015	Nov 2015	Dec 2015	Jan 2016	Feb 2016	Mar 2016	Apr 2016	May 2016	Jun 2016	Jul 2016
Stafford	£397,852	£48,062	£58,885	£0	£58,682	£48,477	£55,816	£30,500	£0	£54,084	£0	£0	£43,346
Total Funding	£397,852	£48,062	£58,885	£0	£58,682	£48,477	£55,816	£30,500	£0	£54,084	£0	£0	£43,346

Funding Agreement

OLASS - Yorkshire & the Humber

Provider: WESTON COLLEGE OF FURTHER AND HIGHER EDUCATION **UKPRN:** 10007459

Master Contract Ref: SFA-3749 **Start Date:** 01/08/2015 **End Date:** 31/07/2016

Contract Ref: OLAS-894

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

	Cash (£)	Aug 2015	Sep 2015	Oct 2015	Nov 2015	Dec 2015	Jan 2016	Feb 2016	Mar 2016	Apr 2016	May 2016	Jun 2016	Jul 2016
Hull	£373,007	£50,878	£42,132	£23,498	£0	£0	£57,719	£18,067	£0	£46,165	£51,568	£54,294	£28,686
Total Funding	£373,007	£50,878	£42,132	£23,498	£0	£0	£57,719	£18,067	£0	£46,165	£51,568	£54,294	£28,686

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

APPENDIX 1 - SUMMARY OF SKILLS FUNDING AGENCY FUNDING 2015/16

Organisation Name:	WESTON COLLEGE OF FURTHER AND HIGHER EDUCATION
UKPRN:	10007459

		Maximum Contract Values		
	Contract Ref	**Aug 15 - Mar 16**	**Apr 16 - Jul 16**	**2015/16 Total**
OLASS - East of England	OLAS-29	£282,781	£147,525	£430,306
OLASS - London	OLAS-26	£1,318,253	£962,179	£2,280,432
OLASS - Kent & Sussex	OLAS-101	£120,987	£38,276	£159,263
Total Funding for this contract				**£2,870,001**

Skills Funding Agency	Appendix 1 2015/16	Master Contract ref: SFA-411

Date: Monday, March 23, 2015 12:07 PM

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

APPENDIX 2 – FUNDING AGREEMENT(S)

Funding Agreement

OLASS - East of England

Provider: WESTON COLLEGE OF FURTHER AND HIGHER EDUCATION **UKPRN:** 10007459

Master Contract Ref: SFA-411 **Start Date:** 01/08/2015 **End Date:** 31/07/2016

Contract Ref: OLAS-29

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

	Cash (£)	Aug 2015	Sep 2015	Oct 2015	Nov 2015	Dec 2015	Jan 2016	Feb 2016	Mar 2016	Apr 2016	May 2016	Jun 2016	Jul 2016
Bedford	£92,477	£3,000	£14,100	£0	£10,101	£0	£12,000	£12,105	£11,022	£9,004	£10,123	£8,022	£3,000
Belmarsh	£134,342	£3,004	£16,200	£0	£15,310	£0	£17,100	£17,110	£14,205	£12,302	£24,100	£10,010	£5,001
Hollesley Bay	£103,385	£3,016	£15,300	£0	£12,001	£0	£13,010	£14,001	£13,120	£10,204	£11,111	£8,121	£3,501
Norwich	£100,102	£3,012	£13,302	£0	£11,311	£0	£13,110	£13,020	£13,321	£10,302	£11,101	£8,122	£3,501
Total Funding	£430,306	£12,032	£58,902	£0	£48,723	£0	£55,220	£56,236	£51,668	£41,812	£56,435	£34,275	£15,003

Funding Agreement OLASS - London

Provider: WESTON COLLEGE OF FURTHER AND HIGHER EDUCATION **UKPRN:** 10007459

Master Contract Ref: SFA-411 **Start Date:** 01/08/2015 **End Date:** 31/07/2016

Contract Ref: OLAS-26

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

	Cash (£)	Aug 2015	Sep 2015	Oct 2015	Nov 2015	Dec 2015	Jan 2016	Feb 2016	Mar 2016	Apr 2016	May 2016	Jun 2016	Jul 2016
Ashfield	£52,858	£4,010	£2,040	£3,138	£4,000	£6,016	£2,015	£4,048	£3,800	£9,010	£6,744	£4,012	£4,025
Albany	£73,731	£7,120	£8,400	£2,516	£8,312	£4,140	£7,260	£8,480	£5,514	£7,834	£10,012	£4,143	£0
Altcourse	£61,861	£3,120	£5,147	£1,834	£6,223	£3,015	£4,014	£5,016	£4,145	£11,460	£8,453	£3,002	£6,432
Brixton	£124,974	£10,120	£12,410	£8,119	£14,020	£8,086	£11,016	£10,014	£8,144	£15,065	£12,128	£7,768	£8,084
Bronzefield	£61,791	£3,122	£5,125	£1,934	£7,223	£3,415	£4,814	£5,516	£4,195	£10,460	£6,453	£4,102	£5,432
Bullingdon	£52,858	£4,010	£2,040	£3,138	£4,000	£6,016	£2,015	£4,048	£3,800	£9,010	£6,744	£4,012	£4,025
Bure	£61,861	£3,120	£5,147	£1,834	£6,223	£3,015	£4,014	£5,016	£4,145	£11,460	£8,453	£3,002	£6,432
Coldingley	£52,858	£4,010	£2,040	£3,138	£4,000	£6,016	£2,015	£4,048	£3,800	£9,010	£6,744	£4,012	£4,025
Cookham Wood	£61,791	£3,122	£5,125	£1,934	£7,223	£3,415	£4,814	£5,516	£4,195	£10,460	£6,453	£4,102	£5,432
Dovegate	£52,858	£4,010	£2,040	£3,138	£4,000	£6,016	£2,015	£4,048	£3,800	£9,010	£6,744	£4,012	£4,025
Downview	£61,861	£3,120	£5,147	£1,834	£6,223	£3,015	£4,014	£5,016	£4,145	£11,460	£8,453	£3,002	£6,432
Elmley	£52,858	£4,010	£2,040	£3,138	£4,000	£6,016	£2,015	£4,048	£3,800	£9,010	£6,744	£4,012	£4,025
Feltham	£61,791	£3,122	£5,125	£1,934	£7,223	£3,415	£4,814	£5,516	£4,195	£10,460	£6,453	£4,102	£5,432
Ford	£52,858	£4,010	£2,040	£3,138	£4,000	£6,016	£2,015	£4,048	£3,800	£9,010	£6,744	£4,012	£4,025
Forest Bank	£61,861	£3,120	£5,147	£1,834	£6,223	£3,015	£4,014	£5,016	£4,145	£11,460	£8,453	£3,002	£6,432
Grendon	£61,791	£3,122	£5,125	£1,934	£7,223	£3,415	£4,814	£5,516	£4,195	£10,460	£6,453	£4,102	£5,432
Hatfield	£50,843	£4,010	£2,040	£3,138	£4,000	£6,016	£0	£4,048	£3,800	£9,010	£6,744	£4,012	£4,025
High Down	£61,861	£3,120	£5,147	£1,834	£6,223	£3,015	£4,014	£5,016	£4,145	£11,460	£8,453	£3,002	£6,432
Holloway	£124,974	£10,120	£12,410	£8,119	£14,020	£8,086	£11,016	£10,014	£8,144	£15,065	£12,128	£7,768	£8,084
Huntercombe	£61,861	£3,120	£5,147	£1,834	£6,223	£3,015	£4,014	£5,016	£4,145	£11,460	£8,453	£3,002	£6,432
Isis	£52,858	£4,010	£2,040	£3,138	£4,000	£6,016	£2,015	£4,048	£3,800	£9,010	£6,744	£4,012	£4,025
Latchmere House	£61,861	£3,120	£5,147	£1,834	£6,223	£3,015	£4,014	£5,016	£4,145	£11,460	£8,453	£3,002	£6,432
Lowdham Grange	£61,791	£3,122	£5,125	£1,934	£7,223	£3,415	£4,814	£5,516	£4,195	£10,460	£6,453	£4,102	£5,432
Parkhurst	£61,861	£3,120	£5,147	£1,834	£6,223	£3,015	£4,014	£5,016	£4,145	£11,460	£8,453	£3,002	£6,432

Funding Agreement OLASS - London

Provider: WESTON COLLEGE OF FURTHER AND HIGHER EDUCATION **UKPRN:** 10007459

Master Contract Ref: SFA-411 **Start Date:** 01/08/2015 **End Date:** 31/07/2016

Contract Ref: OLAS-26

	Cash (£)	Aug 2015	Sep 2015	Oct 2015	Nov 2015	Dec 2015	Jan 2016	Feb 2016	Mar 2016	Apr 2016	May 2016	Jun 2016	Jul 2016
Pentonville	£124,974	£10,120	£12,410	£8,119	£14,020	£8,086	£11,016	£10,014	£8,144	£15,065	£12,128	£7,768	£8,084
Rye Hill	£61,861	£3,120	£5,147	£1,834	£6,223	£3,015	£4,014	£5,016	£4,145	£11,460	£8,453	£3,002	£6,432
Send	£61,791	£3,122	£5,125	£1,934	£7,223	£3,415	£4,814	£5,516	£4,195	£10,460	£6,453	£4,102	£5,432
Spring Hill	£60,027	£3,120	£5,147	£0	£6,223	£3,015	£4,014	£5,016	£4,145	£11,460	£8,453	£3,002	£6,432
Thameside	£52,858	£4,010	£2,040	£3,138	£4,000	£6,016	£2,015	£4,048	£3,800	£9,010	£6,744	£4,012	£4,025
Wandsworth	£124,974	£10,120	£12,410	£8,119	£14,020	£8,086	£11,016	£10,014	£8,144	£15,065	£12,128	£7,768	£8,084
Werrington	£58,741	£0	£5,147	£1,834	£6,223	£3,015	£4,014	£5,016	£4,145	£11,460	£8,453	£3,002	£6,432
Wormwood Scrubs	£124,974	£10,120	£12,410	£8,119	£14,020	£8,086	£11,016	£10,014	£8,144	£15,065	£12,128	£7,768	£8,084
Wymott	£61,861	£3,120	£5,147	£1,834	£6,223	£3,015	£4,014	£5,016	£4,145	£11,460	£8,453	£3,002	£6,432
Total Funding	£2,280,432	£146,862	£181,324	£103,131	£232,426	£155,384	£155,512	£188,270	£155,344	£364,529	£271,502	£139,727	£186,421

Funding Agreement

OLASS - Kent & Sussex

Provider: WESTON COLLEGE OF FURTHER AND HIGHER EDUCATION **UKPRN:** 10007459

Master Contract Ref: SFA-411 **Start Date:** 09/10/2015 **End Date:** 17/06/2016

Contract Ref: OLAS-101

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

	Cash (£)	Aug 2015	Sep 2015	Oct 2015	Nov 2015	Dec 2015	Jan 2016	Feb 2016	Mar 2016	Apr 2016	May 2016	Jun 2016	Jul 2016
East Sutton Park	£76,498			£15,521	£28,000	£9,573	£0	£0	£5,200	£0	£9,004	£9,200	
Lewes	£82,765			£16,432	£30,048	£10,000	£0	£0	£6,213	£0	£10,000	£10,072	
Total Funding	£159,263			£31,953	£58,048	£19,573	£0	£0	£11,413	£0	£19,004	£19,272	

(1 Oct 2015)

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

APPENDIX 1 - SUMMARY OF SKILLS FUNDING AGENCY FUNDING 2015/16

Organisation Name:	WESTON COLLEGE OF FURTHER AND HIGHER EDUCATION
UKPRN:	10007459

		Maximum Contract Values		
	Contract Ref	**Aug 15 - Mar 16**	**Apr 16 - Jul 16**	**2015/16 Total**
OLASS - East Midlands	OLAS-859	£227,597	£80,178	£307,775
OLASS - West Midlands	OLAS-765	£282,785	£137,525	£420,310
OLASS - Kent & Sussex	OLAS-763	£120,987	£38,276	£159,263
Total Funding for this contract				**£887,348**

Skills Funding Agency	Appendix 1 2015/16	Master Contract ref: SFA-3333

Date: Monday, March 23, 2015 12:07 PM

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

APPENDIX 2 – FUNDING AGREEMENT(S)

Funding Agreement

OLASS - East Midlands

Provider: WESTON COLLEGE OF FURTHER AND HIGHER EDUCATION **UKPRN:** 10007459

Master Contract Ref: SFA-3333 **Start Date:** 01/08/2015 **End Date:** 24/05/2016

Contract Ref: OLAS-859

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

	Cash (£)	Aug 2015	Sep 2015	Oct 2015	Nov 2015	Dec 2015	Jan 2016	Feb 2016	Mar 2016	Apr 2016	May 2016	Jun 2016	Jul 2016
Gartree	£85,571	£12,111	£10,122	£5,016	£16,130	£8,061	£0	£11,111	£0	£15,000	£8,020		
Lincoln	£120,140	£13,000	£14,013	£11,300	£22,222	£12,000	£0	£16,500	£0	£21,000	£10,105		
Nottingham	£102,064	£12,113	£12,223	£7,212	£19,331	£10,032	£0	£15,100	£0	£17,021	£9,032		
Total Funding	£307,775	£37,224	£36,358	£23,528	£57,683	£30,093	£0	£42,711	£0	£53,021	£27,157		

Funding Agreement

OLASS - West Midlands

Provider: WESTON COLLEGE OF FURTHER AND HIGHER EDUCATION **UKPRN:** 10007459

Master Contract Ref: SFA-3333 **Start Date:** 01/08/2015 **End Date:** 31/07/2016

Contract Ref: OLAS-765

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

	Cash (£)	Aug 2015	Sep 2015	Oct 2015	Nov 2015	Dec 2015	Jan 2016	Feb 2016	Mar 2016	Apr 2016	May 2016	Jun 2016	Jul 2016
Bedford	£92,477	£3,000	£14,100	£0	£10,101	£0	£12,000	£12,105	£11,022	£9,004	£10,123	£8,022	£3,000
Belmarsh	£134,342	£3,004	£16,200	£0	£15,310	£0	£17,100	£17,110	£14,205	£12,302	£24,100	£10,010	£5,001
Hollesley Bay	£103,385	£3,016	£15,300	£0	£12,001	£0	£13,010	£14,001	£13,120	£10,204	£11,111	£8,121	£3,501
Norwich	£100,102	£3,012	£13,302	£0	£11,311	£0	£13,110	£13,020	£13,321	£10,302	£11,101	£8,122	£3,501
Total Funding	£420,310	£12,036	£58,902	£0	£48,723	£0	£55,220	£56,236	£51,668	£41,812	£46,435	£34,275	£15,003

Funding Agreement

OLASS - Kent & Sussex

Provider: WESTON COLLEGE OF FURTHER AND HIGHER EDUCATION **UKPRN:** 10007459

Master Contract Ref: SFA-3333 **Start Date:** 09/10/2015 **End Date:** 17/06/2016

Contract Ref: OLAS-763

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

	Cash (£)	Aug 2015	Sep 2015	Oct 2015	Nov 2015	Dec 2015	Jan 2016	Feb 2016	Mar 2016	Apr 2016	May 2016	Jun 2016	Jul 2016
East Sutton Park	£76,498			£15,521	£28,000	£9,573	£0	£0	£5,200	£0	£9,004	£9,200	
Lewes	£82,765			£16,432	£30,048	£10,000	£0	£0	£6,213	£0	£10,000	£10,072	
Total Funding	£159,263			£31,953	£58,048	£19,573	£0	£0	£11,413	£0	£19,004	£19,272	

(1 Oct 2015)

Ref (for internal use only): MAIN-777 v1

Date: Monday, March 23, 2015 12:07 PM

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

APPENDIX 1 - SUMMARY OF SKILLS FUNDING AGENCY FUNDING 2016/17

Organisation Name:	WESTON COLLEGE OF FURTHER AND HIGHER EDUCATION
UKPRN:	10007459

		Maximum Contract Values		
	Contract Ref	**Aug 16 - Mar 17**	**Apr 17 - Jul 17**	**2016/17 Total**
OLASS - East Midlands	OLAS-859	£227,597	£80,178	£307,775
OLASS - East of England	OLAS-765	£282,785	£137,525	£420,310
OLASS - Kent & Sussex	OLAS-763	£120,987	£38,276	£159,263
Total Funding for this contract				**£887,348**

Skills Funding Agency	Appendix 1 2016/17	Master Contract ref: SFA-3333

Date: Monday, March 23, 2015 12:07 PM

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

APPENDIX 2 – FUNDING AGREEMENT(S) (1 Oct 2015)

Funding Agreement

OLASS - East Midlands

Provider: WESTON COLLEGE OF FURTHER AND HIGHER EDUCATION **UKPRN:** 10007459

Master Contract Ref: SFA-3333 **Start Date:** 01/08/2016 **End Date:** 24/05/2017

Contract Ref: OLAS-859

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

	Cash (£)	Aug 2016	Sep 2016	Oct 2016	Nov 2016	Dec 2016	Jan 2017	Feb 2017	Mar 2017	Apr 2017	May 2017	Jun 2017	Jul 2017
Gartree	£85,571	£12,111	£10,122	£5,016	£16,130	£8,061	£0	£11,111	£0	£15,000	£8,020		
Lincoln	£120,140	£13,000	£14,013	£11,300	£22,222	£12,000	£0	£16,500	£0	£21,000	£10,105		
Nottingham	£102,064	£12,113	£12,223	£7,212	£19,331	£10,032	£0	£15,100	£0	£17,021	£9,032		
Total Funding	£307,775	£37,224	£36,358	£23,528	£57,683	£30,093	£0	£42,711	£0	£53,021	£27,157		

Funding Agreement

OLASS - East of England

Provider: WESTON COLLEGE OF FURTHER AND HIGHER EDUCATION **UKPRN:** 10007459

Master Contract Ref: SFA-3333 **Start Date:** 01/08/2016 **End Date:** 31/07/2017

Contract Ref: OLAS-765

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

	Cash (£)	Aug 2016	Sep 2016	Oct 2016	Nov 2016	Dec 2016	Jan 2017	Feb 2017	Mar 2017	Apr 2017	May 2017	Jun 2017	Jul 2017
Bedford	£92,477	£3,000	£14,100	£0	£10,101	£0	£12,000	£12,105	£11,022	£9,004	£10,123	£8,022	£3,000
Belmarsh	£134,342	£3,004	£16,200	£0	£15,310	£0	£17,100	£17,110	£14,205	£12,302	£24,100	£10,010	£5,001
Hollesley Bay	£103,385	£3,016	£15,300	£0	£12,001	£0	£13,010	£14,001	£13,120	£10,204	£11,111	£8,121	£3,501
Norwich	£100,102	£3,012	£13,302	£0	£11,311	£0	£13,110	£13,020	£13,321	£10,302	£11,101	£8,122	£3,501
Total Funding	£420,310	£12,036	£58,902	£0	£48,723	£0	£55,220	£56,236	£51,668	£41,812	£46,435	£34,275	£15,003

Funding Agreement

OLASS - Kent & Sussex

Provider: WESTON COLLEGE OF FURTHER AND HIGHER EDUCATION **UKPRN:** 10007459

Master Contract Ref: SFA-3333 **Start Date:** 09/10/2016 **End Date:** 17/06/2017

Contract Ref: OLAS-763

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

	Cash (£)	Aug 2016	Sep 2016	Oct 2016	Nov 2016	Dec 2016	Jan 2017	Feb 2017	Mar 2017	Apr 2017	May 2017	Jun 2017	Jul 2017
East Sutton Park	£76,498			£15,521	£28,000	£9,573	£0	£0	£5,200	£0	£9,004	£9,200	
Lewes	£82,765			£16,432	£30,048	£10,000	£0	£0	£6,213	£0	£10,000	£10,072	
Total Funding	£159,263			£31,953	£58,048	£19,573	£0	£0	£11,413	£0	£19,004	£19,272	

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

APPENDIX 1 - SUMMARY OF SKILLS FUNDING AGENCY FUNDING 2015/16

Organisation Name:	WIRRAL METROPOLITAN COLLEGE
UKPRN:	10007553

		Maximum Contract Values		
	Contract Ref	**Aug 15 - Mar 16**	**Apr 16 - Jul 16**	**2015/16 Total**
Adult Skills	ASC-987	£128,373	£175,340	£303,713
of which 19+ Apprenticeships		£60,000	£60,000	£120,000
Total Funding for this contract (1 Oct 2015)				**£303,713**

Skills Funding Agency	Appendix 1 2015/16	Master Contract ref: SFA-127

Date: Monday, March 23, 2015 12:07 PM

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

APPENDIX 2 – FUNDING AGREEMENT(S) (1 Oct 2015)

Funding Agreement — Adult Skills

Provider: WIRRAL METROPOLITAN COLLEGE **UKPRN:** 10007553

Master Contract Ref: SFA-127 **Start Date:** 05/01/2016 **End Date:** 31/07/2016

Contract Ref: ASC-987

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

	Cash (£)	Aug 2015	Sep 2015	Oct 2015	Nov 2015	Dec 2015	Jan 2016	Feb 2016	Mar 2016	Apr 2016	May 2016	Jun 2016	Jul 2016
Total Adult Skills Funding	£303,713						£61,130	£35,111	£32,132	£39,660	£39,660	£39,660	£56,360
of which 19+ Apprenticeships Funding	£120,000						£30,000	£20,000	£10,000	£20,000	£10,000	£10,000	£20,000
Total Funding	£303,713						£61,130	£35,111	£32,132	£39,660	£39,660	£39,660	£56,360

(1 Oct 2015)

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

APPENDIX 1 - SUMMARY OF SKILLS FUNDING AGENCY FUNDING 2015/16

Organisation Name:	WYGGESTON AND QUEEN ELIZABETH I COLLEGE
UKPRN:	10007671

		Maximum Contract Values		
	Contract Ref	**Aug 15 - Mar 16**	**Apr 16 - Jul 16**	**2015/16 Total**
Adult Skills	ASC-1011	£117,641	£0	£117,641
of which 19+ Apprenticeships		£65,000	£0	£65,000
Total Funding for this contract (1 Oct 2015)				**£117,641**

Skills Funding Agency	Appendix 1 2015/16	Master Contract ref: SFA-333

Date: Monday, March 23, 2015 12:07 PM

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

APPENDIX 2 – FUNDING AGREEMENT(S) (1 Oct 2015)

Funding Agreement — Adult Skills

Provider: WYGGESTON AND QUEEN ELIZABETH I COLLEGE **UKPRN:** 10007671

Master Contract Ref: SFA-333 **Start Date:** 14/12/2015 **End Date:** 29/02/2016

Contract Ref: ASC-1011

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

	Cash (£)	Aug 2015	Sep 2015	Oct 2015	Nov 2015	Dec 2015	Jan 2016	Feb 2016	Mar 2016	Apr 2016	May 2016	Jun 2016	Jul 2016
Total Adult Skills Funding	£117,641					£21,400	£61,130	£35,111					
of which 19+ Apprenticeships Funding	£65,000					£15,000	£30,000	£20,000					
Total Funding	£117,641					£21,400	£61,130	£35,111					

(1 Oct 2015)

Ref (for internal use only): MAIN-405 v3

Date: Monday, March 23, 2015 12:07 PM

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

APPENDIX 1 - SUMMARY OF SKILLS FUNDING AGENCY FUNDING 2015/16

Organisation Name:	JHP GROUP LIMITED
UKPRN:	10008301

		Maximum Contract Values		
	Contract Ref	**Aug 15 - Mar 16**	**Apr 16 - Jul 16**	**2015/16 Total**
Community Learning	CL-123	£7,719	£600	£8,319
Total Funding for this contract				**£8,319**

Skills Funding Agency	Appendix 1 2015/16	Master Contract ref: SFA-99

Date: Monday, March 23, 2015 12:07 PM

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

APPENDIX 2 – FUNDING AGREEMENT(S)

Funding Agreement

Community Learning

Provider: JHP GROUP LIMITED **UKPRN:** 10008301

Master Contract Ref: SFA-99 **Start Date:** 01/08/2015 **End Date:** 31/07/2016

Contract Ref: CL-123

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

	Cash (£)	Aug 2015	Sep 2015	Oct 2015	Nov 2015	Dec 2015	Jan 2016	Feb 2016	Mar 2016	Apr 2016	May 2016	Jun 2016	Jul 2016
Community Learning	£8,319	£1,216	£943	£25	£1,288	£866	£910	£1,901	£570	£0	£100	£200	£300
Total Funding	£8,319	£1,216	£943	£25	£1,288	£866	£910	£1,901	£570	£0	£100	£200	£300

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

APPENDIX 1 - SUMMARY OF SKILLS FUNDING AGENCY FUNDING 2015/16

Organisation Name:	JHP GROUP LIMITED
UKPRN:	10008301

		Maximum Contract Values		
	Contract Ref	**Aug 15 - Mar 16**	**Apr 16 - Jul 16**	**2015/16 Total**
Adult Skills	ASC-987	£267,983	£175,340	£443,323
of which 19+ Apprenticeships		£0	£0	£0
Community Learning	CL-441	£7,719	£0	£7,719
OLASS - North East	OLAS-2	£97,505	£1	£97,506
Total Funding for this contract				**£548,548**

Skills Funding Agency	Appendix 1 2015/16	Master Contract ref: SFA-27

Date: Monday, March 23, 2015 12:07 PM

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

APPENDIX 2 – FUNDING AGREEMENT(S)

Funding Agreement

Adult Skills

Provider: JHP GROUP LIMITED

UKPRN: 10008301

Master Contract Ref: SFA-27

Start Date: 01/08/2015

End Date: 31/07/2016

Contract Ref: ASC-987

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

	Cash (£)	Aug 2015	Sep 2015	Oct 2015	Nov 2015	Dec 2015	Jan 2016	Feb 2016	Mar 2016	Apr 2016	May 2016	Jun 2016	Jul 2016
Total Adult Skills Funding	£443,323	£0	£31,870	£32,250	£32,250	£43,240	£61,130	£35,111	£32,132	£39,660	£39,660	£39,660	£56,360
of which 19+ Apprenticeships Funding	£0	£0	£0	£0	£0	£0	£0	£0	£0	£0	£0	£0	£0
Total Funding	£443,323	£0	£31,870	£32,250	£32,250	£43,240	£61,130	£35,111	£32,132	£39,660	£39,660	£39,660	£56,360

Ref (for internal use only): MAIN-2233 v2

Date: Monday, March 23, 2015 12:07 PM

Funding Agreement

Community Learning

Provider: JHP GROUP LIMITED **UKPRN:** 10008301

Master Contract Ref: SFA-27 **Start Date:** 01/08/2015 **End Date:** 31/07/2016

Contract Ref: CL-441

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

	Cash (£)	Aug 2015	Sep 2015	Oct 2015	Nov 2015	Dec 2015	Jan 2016	Feb 2016	Mar 2016	Apr 2016	May 2016	Jun 2016	Jul 2016
Community Learning	£7,719	£1,216	£943	£25	£1,288	£866	£910	£1,901	£570	£0	£0	£0	£0
Total Funding	£7,719	£1,216	£943	£25	£1,288	£866	£910	£1,901	£570	£0	£0	£0	£0

Funding Agreement

OLASS - North East

Provider: JHP GROUP LIMITED **UKPRN:** 10008301

Master Contract Ref: SFA-27 **Start Date:** 01/08/2015 **End Date:** 31/07/2016

Contract Ref: OLAS-2

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

	Cash (£)	Aug 2015	Sep 2015	Oct 2015	Nov 2015	Dec 2015	Jan 2016	Feb 2016	Mar 2016	Apr 2016	May 2016	Jun 2016	Jul 2016
Thorn Cross	£97,506	£0	£18,038	£1	£33,546	£32,399	£0	£13,521	£0	£0	£0	£0	£1
Total Funding	£97,506	£0	£18,038	£1	£33,546	£32,399	£0	£13,521	£0	£0	£0	£0	£1

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

APPENDIX 1 - SUMMARY OF SKILLS FUNDING AGENCY FUNDING 2015/16

Organisation Name:	SPRINGFIELDS FUELS LIMITED
UKPRN:	10010548

		Maximum Contract Values		
	Contract Ref	**Aug 15 - Mar 16**	**Apr 16 - Jul 16**	**2015/16 Total**
Adult Skills	ASTO-616	£296,150	£175,340	£471,490
of which 19+ Apprenticeships		£154,290	£90,740	£245,030
Total Funding for this contract				**£471,490**

Skills Funding Agency	Appendix 1 2015/16	Master Contract ref: SFA-2374

Date: Monday, March 23, 2015 12:07 PM

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

APPENDIX 2 – FUNDING AGREEMENT(S)

Funding Agreement — Adult Skills

Provider: SPRINGFIELDS FUELS LIMITED **UKPRN:** 10010548

Master Contract Ref: SFA-2374 **Start Date:** 01/08/2015 **End Date:** 31/07/2016

Contract Ref: ASTO-616

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

	Cash (£)	Aug 2015	Sep 2015	Oct 2015	Nov 2015	Dec 2015	Jan 2016	Feb 2016	Mar 2016	Apr 2016	May 2016	Jun 2016	Jul 2016
Total Adult Skills Funding	£471,490	£0	£51,870	£42,650	£39,450	£39,450	£43,410	£39,660	£39,660	£39,660	£39,660	£39,660	£56,360
of which 19+ Apprenticeships Funding	£245,030	£0	£27,760	£22,000	£20,400	£20,400	£22,910	£20,410	£20,410	£20,410	£20,410	£20,410	£29,510
Total Funding	£471,490	£0	£51,870	£42,650	£39,450	£39,450	£43,410	£39,660	£39,660	£39,660	£39,660	£39,660	£56,360

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

APPENDIX 1 - SUMMARY OF SKILLS FUNDING AGENCY FUNDING 2015/16

Organisation Name:	SPRINGFIELDS FUELS LIMITED
UKPRN:	10010548

		Maximum Contract Values		
	Contract Ref	**Aug 15 - Mar 16**	**Apr 16 - Jul 16**	**2015/16 Total**
Adult Skills	ASTO-1169	£356,150	£175,340	£531,490
of which 19+ Apprenticeships		£194,290	£90,740	£285,030
Total Funding for this contract				**£531,490**

Skills Funding Agency	Appendix 1 2015/16	Master Contract ref: SFA-1038

Date: Monday, March 23, 2015 12:07 PM

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

APPENDIX 2 – FUNDING AGREEMENT(S)

Funding Agreement — Adult Skills

Provider: SPRINGFIELDS FUELS LIMITED **UKPRN:** 10010548

Master Contract Ref: SFA-1038 **Start Date:** 01/08/2015 **End Date:** 31/07/2016

Contract Ref: ASTO-1169

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

	Cash (£)	Aug 2015	Sep 2015	Oct 2015	Nov 2015	Dec 2015	Jan 2016	Feb 2016	Mar 2016	Apr 2016	May 2016	Jun 2016	Jul 2016
Total Adult Skills Funding	£531,490	£60,000	£51,870	£42,650	£39,450	£39,450	£43,410	£39,660	£39,660	£39,660	£39,660	£39,660	£56,360
of which 19+ Apprenticeships Funding	£285,030	£40,000	£27,760	£22,000	£20,400	£20,400	£22,910	£20,410	£20,410	£20,410	£20,410	£20,410	£29,510
Total Funding	£531,490	£60,000	£51,870	£42,650	£39,450	£39,450	£43,410	£39,660	£39,660	£39,660	£39,660	£39,660	£56,360

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

APPENDIX 1 - SUMMARY OF SKILLS FUNDING AGENCY FUNDING 2016/17

Organisation Name:	SPRINGFIELDS FUELS LIMITED
UKPRN:	10010548

		Maximum Contract Values		
	Contract Ref	**Aug 16 - Mar 17**	**Apr 17 - Jul 17**	**2016/17 Total**
Adult Skills	ASTO-1169	£356,150	£175,340	£531,490
of which 19+ Apprenticeships		£194,290	£90,740	£285,030
Total Funding for this contract				**£531,490**

Skills Funding Agency	Appendix 1 2016/17	Master Contract ref: SFA-1038

Date: Monday, March 23, 2015 12:07 PM

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

APPENDIX 2 – FUNDING AGREEMENT(S) (1 Oct 2015)

Funding Agreement — Adult Skills

Provider: SPRINGFIELDS FUELS LIMITED **UKPRN:** 10010548

Master Contract Ref: SFA-1038 **Start Date:** 01/08/2016 **End Date:** 31/07/2017

Contract Ref: ASTO-1169

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

	Cash (£)	Aug 2016	Sep 2016	Oct 2016	Nov 2016	Dec 2016	Jan 2017	Feb 2017	Mar 2017	Apr 2017	May 2017	Jun 2017	Jul 2017
Total Adult Skills Funding	£531,490	£60,000	£51,870	£42,650	£39,450	£39,450	£43,410	£39,660	£39,660	£39,660	£39,660	£39,660	£56,360
of which 19+ Apprenticeships Funding	£285,030	£40,000	£27,760	£22,000	£20,400	£20,400	£22,910	£20,410	£20,410	£20,410	£20,410	£20,410	£29,510
Total Funding	£531,490	£60,000	£51,870	£42,650	£39,450	£39,450	£43,410	£39,660	£39,660	£39,660	£39,660	£39,660	£56,360

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

APPENDIX 1 - SUMMARY OF SKILLS FUNDING AGENCY FUNDING 2015/16

Organisation Name:	BHS LIMITED
UKPRN:	10019980

		Maximum Contract Values		
	Contract Ref	**Aug 15 - Mar 16**	**Apr 16 - Jul 16**	**2015/16 Total**
24+ Advanced Learning Loans Facility	ALLF-819	£12,854	£15,681	£28,535
Total Funding for this contract				**£28,535**

Skills Funding Agency	Appendix 1 2015/16	Master Contract ref: SFA-911

Date: Monday, March 23, 2015 12:06 PM

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

APPENDIX 1 - SUMMARY OF SKILLS FUNDING AGENCY FUNDING 2015/16

Organisation Name:	THE MANCHESTER COLLEGE
UKPRN:	10023139

		Maximum Contract Values		
	Contract Ref	**Aug 15 - Mar 16**	**Apr 16 - Jul 16**	**2015/16 Total**
24+ Advanced Learning Loans Facility	ALLF-1008	£18,500	£0	£18,500
24+ Advanced Learning Loans Bursary	ALLC-231	£0	£17,932	£17,932
Total Funding for this contract				**£36,432**

Skills Funding Agency	Appendix 1 2015/16	Master Contract ref: SFA-443

Date: Monday, March 23, 2015 12:06 PM

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

APPENDIX 2 – FUNDING AGREEMENT(S)

Funding Agreement

24+ Advanced Learning Loans Bursary

Provider: THE MANCHESTER COLLEGE **UKPRN:** 10023139

Master Contract Ref: SFA-443 **Start Date:** 01/08/2015 **End Date:** 31/07/2016

Contract Ref: ALLC-231

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

	Cash (£)	Aug 2015	Sep 2015	Oct 2015	Nov 2015	Dec 2015	Jan 2016	Feb 2016	Mar 2016	Apr 2016	May 2016	Jun 2016	Jul 2016
24+ Advanced Learning Loans Bursary Funding	£17,932	£0	£0	£0	£0	£0	£0	£0	£0	£3,211	£4,407	£4,575	£5,739
Total Funding	£17,932	£0	£0	£0	£0	£0	£0	£0	£0	£3,211	£4,407	£4,575	£5,739

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

APPENDIX 1 - SUMMARY OF SKILLS FUNDING AGENCY FUNDING 2015/16

Organisation Name:	COUNTY DURHAM COMMUNITY FOUNDATION
UKPRN:	10024361

		Maximum Contract Values		
	Contract Ref	**Aug 15 - Mar 16**	**Apr 16 - Jul 16**	**2015/16 Total**
Discretionary Learner Support	DLS-800	£7,625	£1,348	£8,973
Total Funding for this contract				**£8,973**

Skills Funding Agency	Appendix 1 2015/16	Master Contract ref: SFA-10049

Date: Monday, March 23, 2015 12:07 PM

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

APPENDIX 2 – FUNDING AGREEMENT(S)

Funding Agreement

Discretionary Learner Support

Provider: COUNTY DURHAM COMMUNITY FOUNDATION **UKPRN:** 10024361

Master Contract Ref: SFA-10049 **Start Date:** 01/08/2015 **End Date:** 31/07/2016

Contract Ref: DLS-800

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

	Cash (£)	Aug 2015	Sep 2015	Oct 2015	Nov 2015	Dec 2015	Jan 2016	Feb 2016	Mar 2016	Apr 2016	May 2016	Jun 2016	Jul 2016
Discretionary Learner Support	£8,973	£50	£1,250	£1,675	£1,005	£2,320	£700	£525	£100	£895	£428	£0	£25
Total Funding	£8,973	£50	£1,250	£1,675	£1,005	£2,320	£700	£525	£100	£895	£428	£0	£25

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

APPENDIX 1 - SUMMARY OF FUNDING

Organisation Name:	KENTUCKY FRIED CHICKEN (GREAT BRITAIN) LIMITED
UKPRN:	10030877

	Contract Ref	Start Date	End Date	Maximum Contract Values
Skills Support for Redundancy	ESF-88	11/01/2015	16/12/2015	£1,072,773
Skills Support for the Unemployed	ESF-196	17/01/2015	30/12/2015	£634,606
Total Funding for this contract				**£1,707,379**

Date: Monday, March 23, 2015 12:07 PM

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

APPENDIX 2 – FUNDING AGREEMENT(S)

Funding Agreement

Skills Support for Redundancy

Provider: KENTUCKY FRIED CHICKEN (GREAT BRITAIN) LIMITED **UKPRN:** 10030877

Master Contract Ref: SFA-9092 **Start Date:** 11/01/2015 **End Date:** 16/12/2015

Contract Ref: ESF-88

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

		Total	Jan 2015	Feb 2015	Mar 2015	Apr 2015	May 2015	Jun 2015	Jul 2015	Aug 2015	Sep 2015	Oct 2015	Nov 2015	Dec 2015
(S1) Project Advance Payment	Cash (£)	£358,536	£49,251	£0	£0	£38,318	£19,633	£32,683	£41,381	£15,352	£62,021	£10,031	£20,584	£69,282
Deliverable Name 22	Cash (£)	£258,195	£27,108	£58,159	£21,048	£7,963	£0	£11,232	£65,272	£0	£23,236	£0	£0	£44,177
(C1) Company/organisation supported	Cash (£)	£239,144	£34,003	£0	£31,297	£0	£15,260	£59,339	£0	£24,390	£0	£11,521	£0	£63,334
(M31) Trainer/assessor achieving qualification	Cash (£)	£216,898	£50,495	£18,389	£0	£47,192	£501	£42,642	£28,942	£0	£0	£0	£17,770	£10,967
Total Funding	Cash (£)	£1,072,773	£160,857	£76,548	£52,345	£93,473	£35,394	£145,896	£135,595	£39,742	£85,257	£21,552	£38,354	£187,760

Funding Agreement

Skills Support for the Unemployed

Provider: KENTUCKY FRIED CHICKEN (GREAT BRITAIN) LIMITED **UKPRN:** 10030877

Master Contract Ref: SFA-9092 **Start Date:** 17/01/2015 **End Date:** 30/12/2015

Contract Ref: ESF-196

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

		Total	Jan 2015	Feb 2015	Mar 2015	Apr 2015	May 2015	Jun 2015	Jul 2015	Aug 2015	Sep 2015	Oct 2015	Nov 2015	Dec 2015
Deliverable Name 18	Cash (£)	£274,441	£52,870	£42,605	£57,344	£5,099	£54,805	£20,727	£0	£0	£0	£0	£40,991	£0
Deliverable Name 36	Cash (£)	£360,165	£0	£0	£33,335	£45,149	£55,555	£0	£56,442	£20,437	£20,838	£36,532	£57,394	£34,483
Total Funding	Cash (£)	£634,606	£52,870	£42,605	£90,679	£50,248	£110,360	£20,727	£56,442	£20,437	£20,838	£36,532	£98,385	£34,483

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

APPENDIX 1 - SUMMARY OF SKILLS FUNDING AGENCY FUNDING 2015-16

Organisation Name:	DENNE CONSTRUCTION LIMITED
UKPRN:	10040803

	Contract Ref	**Maximum Contract Values**
Apprenticeship Grant for Employers	AGE-1644	£159,263
16-18 Apprenticeship Grant for Employers		£0
19-24 Apprenticeship Grant for Employers		£159,263
Total Funding for this contract		**£159,263**

Skills Funding Agency	Appendix 1 2015-16	Master Contract ref: SFA-211

Date: Monday, March 23, 2015 12:06 PM

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

APPENDIX 2 – FUNDING AGREEMENT(S)

Funding Agreement — Apprenticeship Grant for Employers

Provider: DENNE CONSTRUCTION LIMITED **UKPRN:** 10040803

Master Contract Ref: SFA-211 **Start Date:** 01/04/2015 **End Date:** 31/03/2016

Contract Ref: AGE-1644

The AGE facility value is the value of grants you can use to support employers recruiting 16 to 18 apprentices and 19 to 24 apprentices. The value of the facility for each age group must be managed separately.

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

	Cash (£)	Apr 2015	May 2015	Jun 2015	Jul 2015	Aug 2015	Sep 2015	Oct 2015	Nov 2015	Dec 2015	Jan 2016	Feb 2016	Mar 2016
16-18 Apprenticeship Grant for Employers	£0	£0	£0	£0	£0	£0	£0	£0	£0	£0	£0	£0	£0
19-24 Apprenticeship Grant for Employers	£159,263	£0	£0	£31,953	£58,048	£19,573	£0	£0	£11,413	£0	£19,004	£19,272	£0
Total Funding	£159,263	£0	£0	£31,953	£58,048	£19,573	£0	£0	£11,413	£0	£19,004	£19,272	£0

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

APPENDIX 1 - SUMMARY OF SKILLS FUNDING AGENCY FUNDING 2015-16

Organisation Name:	Provider Name
UKPRN:	10000001

	Contract Ref	**Maximum Contract Values**
Apprenticeship Grant for Employers	AGE-1	£1
16-18 Apprenticeship Grant for Employers		£1
19-24 Apprenticeship Grant for Employers		£0
Total Funding for this contract		**£1**

Skills Funding Agency	Appendix 1 2015-16	Master Contract ref: SFA-1

Date: Monday, March 23, 2015 12:06 PM

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

APPENDIX 2 – FUNDING AGREEMENT(S)

Funding Agreement

Apprenticeship Grant for Employers

Provider: Provider Name **UKPRN:** 10000001

Master Contract Ref: SFA-1 **Start Date:** 01/04/2015 **End Date:** 31/03/2016

Contract Ref: AGE-1

The AGE facility value is the value of grants you can use to support employers recruiting 16 to 18 apprentices and 19 to 24 apprentices. The value of the facility for each age group must be managed separately.

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

	Cash (£)	Apr 2015	May 2015	Jun 2015	Jul 2015	Aug 2015	Sep 2015	Oct 2015	Nov 2015	Dec 2015	Jan 2016	Feb 2016	Mar 2016
16-18 Apprenticeship Grant for Employers	£1	£1											
Total Funding	£1	£1											

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

APPENDIX 1 - SUMMARY OF FUNDING

Organisation Name:	Test Provider
UKPRN:	10000001

	Contract Ref	**Start Date**	**End Date**	**Maximum Contract Values**
Allocation Name	ESF-1	01/01/2015	31/12/2020	£1
Total Funding for this contract				**£1**

Skills Funding Agency	Appendix 1	Master Contract ref: SFA-1

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

APPENDIX 2 – FUNDING AGREEMENT(S)

Funding Agreement

Allocation Name

Provider: Test Provider

UKPRN: 10000001

Master Contract Ref: SFA-1

Start Date: 01/01/2015

End Date: 31/12/2020

Contract Ref: ESF-1

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

		Total	Jan 2015	Feb 2015	Mar 2015	Apr 2015	May 2015	Jun 2015	Jul 2015	Aug 2015	Sep 2015	Oct 2015	Nov 2015	Dec 2015
(S1) Project Advance Payment	Cash (£)	£148,677	£17,228	£13,269										
(S2) Participant Assessment Planning and Support	Cash (£)	£89,010	£0	£19,181										
(S3) Start on Skills For Life/Basic Skills	Cash (£)	£106,087	£11,780	£7,858										
(S4) Start on non accredited learning	Cash (£)	£98,510	£16,988	£0										
(S5) Start on accredited learning activity	Cash (£)	£78,042	£7,543	£2,049										
(S6) Start on qual at Level 1 or Notional Level 1	Cash (£)	£109,254	£10,432	£10,494										
(S7) Start on qual at Level 2 or Notional Level 2	Cash (£)	£112,387	£19,060	£9,715										
(S8) Start on qual at Level 3 or Notional Level 3	Cash (£)	£108,450	£1,520	£13,497										
(S9) Start on qual at Level 4 or Notional Level 4	Cash (£)	£97,583	£6,608	£0										
(S10) Start on qual at Level 5 or Notional Level 5	Cash (£)	£113,062	£0	£16,054										
(S11) User refinable start 1	Cash (£)	£87,591	£2,701	£3,425										
(S12) User refinable start 2	Cash (£)	£116,952	£11,447	£9,211										
(S13) User refinable start 3	Cash (£)	£95,026	£8,584	£3,194										
(S14) User refinable start 4	Cash (£)	£95,393	£6,902	£3,067										
(S15) User refinable start 5	Cash (£)	£93,254	£5,738	£0										
(S16) User refinable start 6	Cash (£)	£74,983	£0	£15,265										
(S17) User refinable start 7	Cash (£)	£111,612	£13,380	£10,348										
(S18) User refinable start 8	Cash (£)	£140,868	£10,727	£13,493										
(S19) User refinable start 9	Cash (£)	£115,577	£7,957	£7,736										
(S20) User refinable start 10	Cash (£)	£113,384	£15,121	£18,989										
(S21) On programme payment 1	Cash (£)	£119,754	£3,655	£4,996										

Funding Agreement

Allocation Name

Provider: Test Provider

UKPRN: 10000001

Master Contract Ref: SFA-1

Start Date: 01/01/2015

End Date: 31/12/2020

Contract Ref: ESF-1

		Total	Jan 2015	Feb 2015	Mar 2015	Apr 2015	May 2015	Jun 2015	Jul 2015	Aug 2015	Sep 2015	Oct 2015	Nov 2015	Dec 2015
(S22) On programme payment 2	Cash (£)	£131,119	£18,158	£3,036										
(S23) On programme payment 3	Cash (£)	£96,495	£17,893	£7,375										
(S24) On programme payment 4	Cash (£)	£88,807	£0	£13,467										
(S25) On programme payment 5	Cash (£)	£127,665	£13,823	£0										
(S26) On programme payment 6	Cash (£)	£127,024	£19,044	£2,156										
(S27) On programme payment 7	Cash (£)	£95,285	£3,831	£0										
(S28) On programme payment 8	Cash (£)	£94,031	£15,790	£0										
(S30) On programme payment 10	Cash (£)	£89,616	£15,040	£9,612										
(P1) Progression/destination to learning except HE	Cash (£)	£125,029	£8,980	£1,057										
(P2) Progression/destination into Higher Education	Cash (£)	£98,611	£8,805	£17,343										
(P3) Progression/destination into Employment	Cash (£)	£107,536	£14,774	£0										
(P4) Prog/dest into emp with training at 13 wks	Cash (£)	£67,260	£7,218	£14,367										
(P5) Progression/destination into voluntary work	Cash (£)	£111,013	£12,316	£18,699										
(P6) Participants in work after leaving programme	Cash (£)	£95,965	£12,603	£5,210										
(P7) Participants in job search/further learning	Cash (£)	£65,796	£1,236	£4,488										
(G1) Start on a work placement	Cash (£)	£149,407	£19,018	£19,197										
(G2) Completion of a work placement	Cash (£)	£89,545	£13,149	£10,786										
(C1) Company/organisation supported	Cash (£)	£94,829	£0	£6,944										
(C2) Company/org Training Needs Analysis completed	Cash (£)	£118,107	£8,152	£7,798										
(M7) Graduate placement	Cash (£)	£119,774	£15,848	£12,870										
(M8) Participant post/grad research gaining lvl 5	Cash (£)	£112,616	£1,327	£7,777										

Funding Agreement

Allocation Name

Provider: Test Provider

UKPRN: 10000001

Master Contract Ref: SFA-1

Start Date: 01/01/2015

End Date: 31/12/2020

Contract Ref: ESF-1

		Total	Jan 2015	Feb 2015	Mar 2015	Apr 2015	May 2015	Jun 2015	Jul 2015	Aug 2015	Sep 2015	Oct 2015	Nov 2015	Dec 2015
(M9) Participant placed with SME gaining employ	Cash (£)	£110,576	£10,554	£2,687										
(CG1) Community grants payment	Cash (£)	£98,634	£5,241	£7,522										
(CG2) Grant co-ordinating management	Cash (£)	£126,522	£14,870	£12,907										
(CG3) Capacity building grant paid	Cash (£)	£117,130	£18,447	£0										
(C3) Companies/organisations engaged	Cash (£)	£83,404	£16,028	£1,335										
(M1) Marketing plan completed	Cash (£)	£143,285	£13,979	£8,241										
(M2) Learning materials developed	Cash (£)	£151,358	£15,994	£19,577										
(M3) Promotional event	Cash (£)	£130,451	£19,858	£6,048										
(M4) Project evaluation completed	Cash (£)	£117,835	£19,966	£17,532										
(M5) Research report	Cash (£)	£130,478	£15,587	£0										
(M6) Equality and Diversity/EDIM report	Cash (£)	£126,339	£1,878	£15,899										
(M10) Participants in reaseaching qual masters/phd	Cash (£)	£91,479	£12,655	£4,991										
(M31) Trainer/assessor achieving qualification	Cash (£)	£105,646	£7,901	£2,672										
(CG4) Initial Assessment/ILP	Cash (£)	£143,332	£0	£13,742										
(CG5) Soft skills achievements	Cash (£)	£115,156	£6,935	£13,644										
(CG6) Job and learning progressions	Cash (£)	£115,639	£9,688	£4,166										
(S29) On programme payment 9	Cash (£)	£112,464	£17,119	£5,901										
(CG1) Community Grants payment	Cash (£)	£127,023	£0	£10,439										
(CG2) Grant Co-ordinating Mangement	Cash (£)	£99,214	£2,324	£7,330										
(CG3) Capacity Building Grant Paid	Cash (£)	£101,008	£6,554	£16,781										
(S32) Brokerage Activity	Cash (£)	£70,131	£0	£13,112										
(C3) Companies/organisations engaged	Cash (£)	£128,182	£14,105	£14,960										
(CG4) Initial Assessment/ILP	Cash (£)	£81,310	£10,955	£0										
(CG5) Soft skills achievements	Cash (£)	£90,896	£4,600	£15,791										

Funding Agreement

Allocation Name

Provider: Test Provider

UKPRN: 10000001

Master Contract Ref: SFA-1

Start Date: 01/01/2015

End Date: 31/12/2020

Contract Ref: ESF-1

		Total	Jan 2015	Feb 2015	Mar 2015	Apr 2015	May 2015	Jun 2015	Jul 2015	Aug 2015	Sep 2015	Oct 2015	Nov 2015	Dec 2015
(CG6) Job and learning progressions	Cash (£)	£107,647	£1,296	£15,951										
(M1) Marketing plan completed	Cash (£)	£129,341	£6,419	£14,635										
(M10) Participants in reaseaching qual masters/phd	Cash (£)	£137,103	£15,488	£12,355										
(M2) Learning materials developed	Cash (£)	£91,931	£10,925	£2,902										
(M3) Promotional event	Cash (£)	£104,170	£10,575	£11,810										
(M4) Project evaluation completed	Cash (£)	£93,563	£6,967	£2,548										
(M31) Trainer/assessor achieving qualification	Cash (£)	£100,930	£4,334	£18,483										
(M5) Research report	Cash (£)	£117,224	£15,376	£8,575										
(M6) Equality and Diversity/EDIM report	Cash (£)	£89,657	£17,778	£3,836										
(E1) Start on Basic Skills qual supp by enhancem't	Cash (£)	£96,822	£8,470	£0										
(E2) Start on Level 1 qual support by enhancements	Cash (£)	£121,424	£17,652	£10,131										
(E3) Start on Level 2 qual support by enhancements	Cash (£)	£53,751	£13,551	£0										
(E4) Start on Level 3 qual support by enhancements	Cash (£)	£97,519	£19,939	£0										
(E5) Start on Level 4 qual support by enhancements	Cash (£)	£112,800	£9,402	£13,166										
(E6) Start on Level 5 qual support by enhancements	Cash (£)	£112,070	£9,353	£10,568										
(E7) Achm't of Basic Skills qual supp by enhance	Cash (£)	£82,234	£6,796	£19,177										
(E8) Achievement Lvl 1 qual supp by enhancements	Cash (£)	£144,833	£19,845	£17,715										
(E9) Achievement Lvl 2 qual supp by enhancements	Cash (£)	£91,303	£13,986	£4,783										
(E10) Achievement Lvl 3 qual supp by enhancements	Cash (£)	£99,211	£8,097	£2,813										

Funding Agreement

Allocation Name

Provider: Test Provider

UKPRN: 10000001

Master Contract Ref: SFA-1

Start Date: 01/01/2015

End Date: 31/12/2020

Contract Ref: ESF-1

		Total	Jan 2015	Feb 2015	Mar 2015	Apr 2015	May 2015	Jun 2015	Jul 2015	Aug 2015	Sep 2015	Oct 2015	Nov 2015	Dec 2015
(E11) Achievement Lvl 4 qual supp by enhancement	Cash (£)	£76,446	£2,210	£0										
(E12) Achievement Lvl 5 qual supp by enhancement	Cash (£)	£115,297	£3,029	£5,607										
(CB1) Development of new or enhanced qualification	Cash (£)	£93,484	£9,193	£14,467										
(CB2) Capacity building of trainer/assessor skills	Cash (£)	£71,424	£2,294	£0										
(CB3) Capacity building linked to Skills Brokerage	Cash (£)	£89,580	£12,642	£15,252										
(CB4) Capacity building within regeneration	Cash (£)	£119,867	£6,778	£13,743										
(CB5) Capacity building (general)	Cash (£)	£151,501	£10,747	£18,049										
(M32) Marketing Activity / Payment	Cash (£)	£103,601	£9,104	£15,560										
(S33) Start on non-defined accredited learning act	Cash (£)	£98,688	£10,687	£12,828										
(M32) Achievement of an accredited course (nonESF)	Cash (£)	£59,411	£5,127	£5,018										
(S33) Start an accredited course (non ESF)	Cash (£)	£113,704	£17,121	£0										
(P10) Progression in to sustained employment or sustained employment with training	Cash (£)	£99,216	£5,438	£7,849										
(P11) Employment sustained at 26 weeks (London only)	Cash (£)	£120,943	£0	£10,456										
(P12) Participant in Education or Training for one full term or an Apprenticeship or Employment for 13 weeks	Cash (£)	£98,650	£0	£17,077										
(P13) Participant in Education or Training for two full terms or an Apprenticeship or Employment for 26 weeks	Cash (£)	£101,588	£9,536	£7,982										
Total Funding	Cash (£)	£10,645,411	£969,769	£872,636										

Funding Agreement

Allocation Name

Provider: Test Provider

UKPRN: 10000001

Master Contract Ref: SFA-1

Start Date: 01/01/2015

End Date: 31/12/2020

Contract Ref: ESF-1

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

		Jan 2016	Feb 2016	Mar 2016	Apr 2016	May 2016	Jun 2016	Jul 2016	Aug 2016	Sep 2016	Oct 2016	Nov 2016	Dec 2016
(S1) Project Advance Payment	Cash (£)			£14,329									
(S2) Participant Assessment Planning and Support	Cash (£)			£9,591									
(S3) Start on Skills For Life/Basic Skills	Cash (£)			£15,322									
(S4) Start on non accredited learning	Cash (£)			£6,610									
(S5) Start on accredited learning activity	Cash (£)			£7,803									
(S6) Start on qual at Level 1 or Notional Level 1	Cash (£)			£17,393									
(S7) Start on qual at Level 2 or Notional Level 2	Cash (£)			£7,662									
(S8) Start on qual at Level 3 or Notional Level 3	Cash (£)			£0									
(S9) Start on qual at Level 4 or Notional Level 4	Cash (£)			£2,401									
(S10) Start on qual at Level 5 or Notional Level 5	Cash (£)			£12,640									
(S11) User refinable start 1	Cash (£)			£8,629									
(S12) User refinable start 2	Cash (£)			£4,449									
(S13) User refinable start 3	Cash (£)			£14,565									
(S14) User refinable start 4	Cash (£)			£1,711									
(S15) User refinable start 5	Cash (£)			£14,539									
(S16) User refinable start 6	Cash (£)			£8,998									
(S17) User refinable start 7	Cash (£)			£0									
(S18) User refinable start 8	Cash (£)			£19,738									
(S19) User refinable start 9	Cash (£)			£4,457									
(S20) User refinable start 10	Cash (£)			£4,720									
(S21) On programme payment 1	Cash (£)			£2,106									
(S22) On programme payment 2	Cash (£)			£15,595									
(S23) On programme payment 3	Cash (£)			£9,201									
(S24) On programme payment 4	Cash (£)			£12,371									

Funding Agreement

Allocation Name

Provider: Test Provider

UKPRN: 10000001

Master Contract Ref: SFA-1

Start Date: 01/01/2015

End Date: 31/12/2020

Contract Ref: ESF-1

		Jan 2016	Feb 2016	Mar 2016	Apr 2016	May 2016	Jun 2016	Jul 2016	Aug 2016	Sep 2016	Oct 2016	Nov 2016	Dec 2016
(S25) On programme payment 5	Cash (£)			£16,117									
(S26) On programme payment 6	Cash (£)			£12,914									
(S27) On programme payment 7	Cash (£)			£19,338									
(S28) On programme payment 8	Cash (£)			£12,453									
(S30) On programme payment 10	Cash (£)			£9,958									
(P1) Progression/destination to learning except HE	Cash (£)			£18,074									
(P2) Progression/destination into Higher Education	Cash (£)			£8,182									
(P3) Progression/destination into Employment	Cash (£)			£14,222									
(P4) Prog/dest into emp with training at 13 wks	Cash (£)			£5,823									
(P5) Progression/destination into voluntary work	Cash (£)			£0									
(P6) Participants in work after leaving programme	Cash (£)			£0									
(P7) Participants in job search/further learning	Cash (£)			£9,680									
(G1) Start on a work placement	Cash (£)			£8,652									
(G2) Completion of a work placement	Cash (£)			£14,179									
(C1) Company/organisation supported	Cash (£)			£5,013									
(C2) Company/org Training Needs Analysis completed	Cash (£)			£19,583									
(M7) Graduate placement	Cash (£)			£6,136									
(M8) Participant post/grad research gaining lvl 5	Cash (£)			£0									
(M9) Participant placed with SME gaining employ	Cash (£)			£11,382									
(CG1) Community grants payment	Cash (£)			£1,432									
(CG2) Grant co-ordinating management	Cash (£)			£14,718									
(CG3) Capacity building grant paid	Cash (£)			£8,943									
(C3) Companies/organisations engaged	Cash (£)			£16,224									
(M1) Marketing plan completed	Cash (£)			£10,484									
(M2) Learning materials developed	Cash (£)			£10,588									
(M3) Promotional event	Cash (£)			£5,237									

Provider: Test Provider **UKPRN:** 10000001

Master Contract Ref: SFA-1 **Start Date:** 01/01/2015 **End Date:** 31/12/2020

Contract Ref: ESF-1

		Jan 2016	Feb 2016	Mar 2016	Apr 2016	May 2016	Jun 2016	Jul 2016	Aug 2016	Sep 2016	Oct 2016	Nov 2016	Dec 2016
(M4) Project evaluation completed	Cash (£)			£0									
(M5) Research report	Cash (£)			£15,741									
(M6) Equality and Diversity/EDIM report	Cash (£)			£0									
(M10) Participants in reaseaching qual masters/phd	Cash (£)			£7,395									
(M31) Trainer/assessor achieving qualification	Cash (£)			£12,347									
(CG4) Initial Assessment/ILP	Cash (£)			£14,958									
(CG5) Soft skills achievements	Cash (£)			£12,710									
(CG6) Job and learning progressions	Cash (£)			£16,046									
(S29) On programme payment 9	Cash (£)			£2,010									
(CG1) Community Grants payment	Cash (£)			£11,637									
(CG2) Grant Co-ordinating Mangement	Cash (£)			£0									
(CG3) Capacity Building Grant Paid	Cash (£)			£14,568									
(S32) Brokerage Activity	Cash (£)			£9,913									
(C3) Companies/organisations engaged	Cash (£)			£15,035									
(CG4) Initial Assessment/ILP	Cash (£)			£6,032									
(CG5) Soft skills achievements	Cash (£)			£15,091									
(CG6) Job and learning progressions	Cash (£)			£15,122									
(M1) Marketing plan completed	Cash (£)			£17,153									
(M10) Participants in reaseaching qual masters/phd	Cash (£)			£12,466									
(M2) Learning materials developed	Cash (£)			£12,493									
(M3) Promotional event	Cash (£)			£2,453									
(M4) Project evaluation completed	Cash (£)			£15,746									
(M31) Trainer/assessor achieving qualification	Cash (£)			£7,086									
(M5) Research report	Cash (£)			£7,403									
(M6) Equality and Diversity/EDIM report	Cash (£)			£8,474									
(E1) Start on Basic Skills qual supp by enhancem't	Cash (£)			£14,318									

Provider: Test Provider **UKPRN:** 10000001

Master Contract Ref: SFA-1 **Start Date:** 01/01/2015 **End Date:** 31/12/2020

Contract Ref: ESF-1

		Jan 2016	Feb 2016	Mar 2016	Apr 2016	May 2016	Jun 2016	Jul 2016	Aug 2016	Sep 2016	Oct 2016	Nov 2016	Dec 2016
(E2) Start on Level 1 qual support by enhancements	Cash (£)			£6,335									
(E3) Start on Level 2 qual support by enhancements	Cash (£)			£6,201									
(E4) Start on Level 3 qual support by enhancements	Cash (£)			£6,500									
(E5) Start on Level 4 qual support by enhancements	Cash (£)			£0									
(E6) Start on Level 5 qual support by enhancements	Cash (£)			£9,404									
(E7) Achm't of Basic Skills qual supp by enhance	Cash (£)			£0									
(E8) Achievement Lvl 1 qual supp by enhancements	Cash (£)			£0									
(E9) Achievement Lvl 2 qual supp by enhancements	Cash (£)			£8,165									
(E10) Achievement Lvl 3 qual supp by enhancements	Cash (£)			£0									
(E11) Achievement Lvl 4 qual supp by enhancement	Cash (£)			£0									
(E12) Achievement Lvl 5 qual supp by enhancement	Cash (£)			£15,583									
(CB1) Development of new or enhanced qualification	Cash (£)			£16,197									
(CB2) Capacity building of trainer/assessor skills	Cash (£)			£6,517									
(CB3) Capacity building linked to Skills Brokerage	Cash (£)			£14,955									
(CB4) Capacity building within regeneration	Cash (£)			£2,022									
(CB5) Capacity building (general)	Cash (£)			£3,724									
(M32) Marketing Activity / Payment	Cash (£)			£4,694									
(S33) Start on non-defined accredited learning act	Cash (£)			£1,090									
(M32) Achievement of an accredited course (nonESF)	Cash (£)			£0									
(S33) Start an accredited course (non ESF)	Cash (£)			£2,999									
(P10) Progression in to sustained employment or sustained employment with training	Cash (£)			£14,956									
(P11) Employment sustained at 26 weeks (London only)	Cash (£)			£17,257									
(P12) Participant in Education or Training for one full term or an Apprenticeship or Employment for 13 weeks	Cash (£)			£12,282									
(P13) Participant in Education or Training for two full terms or an Apprenticeship or Employment for 26 weeks	Cash (£)			£6,027									

Funding Agreement

Allocation Name

Provider: Test Provider

UKPRN: 10000001

Master Contract Ref: SFA-1

Start Date: 01/01/2015

End Date: 31/12/2020

Contract Ref: ESF-1

		Jan 2016	Feb 2016	Mar 2016	Apr 2016	May 2016	Jun 2016	Jul 2016	Aug 2016	Sep 2016	Oct 2016	Nov 2016	Dec 2016
Total Funding	Cash (£)			£895,267									

Funding Agreement

Allocation Name

Provider: Test Provider

UKPRN: 10000001

Master Contract Ref: SFA-1

Start Date: 01/01/2015

End Date: 31/12/2020

Contract Ref: ESF-1

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

		Jan 2017	Feb 2017	Mar 2017	Apr 2017	May 2017	Jun 2017	Jul 2017	Aug 2017	Sep 2017	Oct 2017	Nov 2017	Dec 2017
(S1) Project Advance Payment	Cash (£)				£7,660								
(S2) Participant Assessment Planning and Support	Cash (£)				£0								
(S3) Start on Skills For Life/Basic Skills	Cash (£)				£15,900								
(S4) Start on non accredited learning	Cash (£)				£13,279								
(S5) Start on accredited learning activity	Cash (£)				£9,786								
(S6) Start on qual at Level 1 or Notional Level 1	Cash (£)				£8,503								
(S7) Start on qual at Level 2 or Notional Level 2	Cash (£)				£0								
(S8) Start on qual at Level 3 or Notional Level 3	Cash (£)				£10,896								
(S9) Start on qual at Level 4 or Notional Level 4	Cash (£)				£9,977								
(S10) Start on qual at Level 5 or Notional Level 5	Cash (£)				£9,981								
(S11) User refinable start 1	Cash (£)				£3,949								
(S12) User refinable start 2	Cash (£)				£17,201								
(S13) User refinable start 3	Cash (£)				£4,907								
(S14) User refinable start 4	Cash (£)				£8,422								
(S15) User refinable start 5	Cash (£)				£18,363								
(S16) User refinable start 6	Cash (£)				£4,432								
(S17) User refinable start 7	Cash (£)				£0								
(S18) User refinable start 8	Cash (£)				£13,441								
(S19) User refinable start 9	Cash (£)				£13,186								
(S20) User refinable start 10	Cash (£)				£19,579								
(S21) On programme payment 1	Cash (£)				£17,441								
(S22) On programme payment 2	Cash (£)				£17,400								
(S23) On programme payment 3	Cash (£)				£10,969								
(S24) On programme payment 4	Cash (£)				£0								

Provider: Test Provider **UKPRN:** 10000001

Master Contract Ref: SFA-1 **Start Date:** 01/01/2015 **End Date:** 31/12/2020

Contract Ref: ESF-1

		Jan 2017	Feb 2017	Mar 2017	Apr 2017	May 2017	Jun 2017	Jul 2017	Aug 2017	Sep 2017	Oct 2017	Nov 2017	Dec 2017
(S25) On programme payment 5	Cash (£)				£11,146								
(S26) On programme payment 6	Cash (£)				£18,412								
(S27) On programme payment 7	Cash (£)				£17,015								
(S28) On programme payment 8	Cash (£)				£5,319								
(S30) On programme payment 10	Cash (£)				£0								
(P1) Progression/destination to learning except HE	Cash (£)				£0								
(P2) Progression/destination into Higher Education	Cash (£)				£19,372								
(P3) Progression/destination into Employment	Cash (£)				£6,639								
(P4) Prog/dest into emp with training at 13 wks	Cash (£)				£2,810								
(P5) Progression/destination into voluntary work	Cash (£)				£9,799								
(P6) Participants in work after leaving programme	Cash (£)				£11,842								
(P7) Participants in job search/further learning	Cash (£)				£5,327								
(G1) Start on a work placement	Cash (£)				£11,372								
(G2) Completion of a work placement	Cash (£)				£2,151								
(C1) Company/organisation supported	Cash (£)				£16,976								
(C2) Company/org Training Needs Analysis completed	Cash (£)				£8,121								
(M7) Graduate placement	Cash (£)				£14,404								
(M8) Participant post/grad research gaining lvl 5	Cash (£)				£18,510								
(M9) Participant placed with SME gaining employ	Cash (£)				£17,075								
(CG1) Community grants payment	Cash (£)				£4,509								
(CG2) Grant co-ordinating management	Cash (£)				£8,581								
(CG3) Capacity building grant paid	Cash (£)				£16,738								
(C3) Companies/organisations engaged	Cash (£)				£0								
(M1) Marketing plan completed	Cash (£)				£12,731								
(M2) Learning materials developed	Cash (£)				£19,332								
(M3) Promotional event	Cash (£)				£6,449								

Funding Agreement

Allocation Name

Provider: Test Provider

UKPRN: 10000001

Master Contract Ref: SFA-1

Start Date: 01/01/2015

End Date: 31/12/2020

Contract Ref: ESF-1

		Jan 2017	Feb 2017	Mar 2017	Apr 2017	May 2017	Jun 2017	Jul 2017	Aug 2017	Sep 2017	Oct 2017	Nov 2017	Dec 2017
(M4) Project evaluation completed	Cash (£)				£6,118								
(M5) Research report	Cash (£)				£10,773								
(M6) Equality and Diversity/EDIM report	Cash (£)				£8,829								
(M10) Participants in reaseaching qual masters/phd	Cash (£)				£3,007								
(M31) Trainer/assessor achieving qualification	Cash (£)				£11,415								
(CG4) Initial Assessment/ILP	Cash (£)				£5,375								
(CG5) Soft skills achievements	Cash (£)				£14,000								
(CG6) Job and learning progressions	Cash (£)				£4,524								
(S29) On programme payment 9	Cash (£)				£0								
(CG1) Community Grants payment	Cash (£)				£9,024								
(CG2) Grant Co-ordinating Mangement	Cash (£)				£8,520								
(CG3) Capacity Building Grant Paid	Cash (£)				£14,865								
(S32) Brokerage Activity	Cash (£)				£1,062								
(C3) Companies/organisations engaged	Cash (£)				£16,959								
(CG4) Initial Assessment/ILP	Cash (£)				£17,816								
(CG5) Soft skills achievements	Cash (£)				£0								
(CG6) Job and learning progressions	Cash (£)				£13,265								
(M1) Marketing plan completed	Cash (£)				£7,168								
(M10) Participants in reaseaching qual masters/phd	Cash (£)				£4,062								
(M2) Learning materials developed	Cash (£)				£14,217								
(M3) Promotional event	Cash (£)				£11,537								
(M4) Project evaluation completed	Cash (£)				£9,389								
(M31) Trainer/assessor achieving qualification	Cash (£)				£4,185								
(M5) Research report	Cash (£)				£16,706								
(M6) Equality and Diversity/EDIM report	Cash (£)				£1,179								
(E1) Start on Basic Skills qual supp by enhancem't	Cash (£)				£13,111								

Provider: Test Provider **UKPRN:** 10000001

Master Contract Ref: SFA-1 **Start Date:** 01/01/2015 **End Date:** 31/12/2020

Contract Ref: ESF-1

		Jan 2017	Feb 2017	Mar 2017	Apr 2017	May 2017	Jun 2017	Jul 2017	Aug 2017	Sep 2017	Oct 2017	Nov 2017	Dec 2017
(E2) Start on Level 1 qual support by enhancements	Cash (£)				£14,861								
(E3) Start on Level 2 qual support by enhancements	Cash (£)				£8,971								
(E4) Start on Level 3 qual support by enhancements	Cash (£)				£16,244								
(E5) Start on Level 4 qual support by enhancements	Cash (£)				£13,573								
(E6) Start on Level 5 qual support by enhancements	Cash (£)				£15,515								
(E7) Achm't of Basic Skills qual supp by enhance	Cash (£)				£0								
(E8) Achievement Lvl 1 qual supp by enhancements	Cash (£)				£4,531								
(E9) Achievement Lvl 2 qual supp by enhancements	Cash (£)				£11,761								
(E10) Achievement Lvl 3 qual supp by enhancements	Cash (£)				£14,323								
(E11) Achievement Lvl 4 qual supp by enhancement	Cash (£)				£7,032								
(E12) Achievement Lvl 5 qual supp by enhancement	Cash (£)				£11,591								
(CB1) Development of new or enhanced qualification	Cash (£)				£14,415								
(CB2) Capacity building of trainer/assessor skills	Cash (£)				£2,210								
(CB3) Capacity building linked to Skills Brokerage	Cash (£)				£3,305								
(CB4) Capacity building within regeneration	Cash (£)				£19,725								
(CB5) Capacity building (general)	Cash (£)				£11,022								
(M32) Marketing Activity / Payment	Cash (£)				£0								
(S33) Start on non-defined accredited learning act	Cash (£)				£16,307								
(M32) Achievement of an accredited course (nonESF)	Cash (£)				£16,984								
(S33) Start an accredited course (non ESF)	Cash (£)				£19,822								
(P10) Progression in to sustained employment or sustained employment with training	Cash (£)				£6,677								
(P11) Employment sustained at 26 weeks (London only)	Cash (£)				£9,651								
(P12) Participant in Education or Training for one full term or an Apprenticeship or Employment for 13 weeks	Cash (£)				£0								
(P13) Participant in Education or Training for two full terms or an Apprenticeship or Employment for 26 weeks	Cash (£)				£18,802								

Funding Agreement

Allocation Name

Provider: Test Provider

UKPRN: 10000001

Master Contract Ref: SFA-1

Start Date: 01/01/2015

End Date: 31/12/2020

Contract Ref: ESF-1

		Jan 2017	Feb 2017	Mar 2017	Apr 2017	May 2017	Jun 2017	Jul 2017	Aug 2017	Sep 2017	Oct 2017	Nov 2017	Dec 2017
Total Funding	Cash (£)				£984,330								

Provider: Test Provider **UKPRN:** 10000001

Master Contract Ref: SFA-1 **Start Date:** 01/01/2015 **End Date:** 31/12/2020

Contract Ref: ESF-1

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

		Jan 2018	Feb 2018	Mar 2018	Apr 2018	May 2018	Jun 2018	Jul 2018	Aug 2018	Sep 2018	Oct 2018	Nov 2018	Dec 2018
(S1) Project Advance Payment	Cash (£)					£7,945							
(S2) Participant Assessment Planning and Support	Cash (£)					£0							
(S3) Start on Skills For Life/Basic Skills	Cash (£)					£7,067							
(S4) Start on non accredited learning	Cash (£)					£3,446							
(S5) Start on accredited learning activity	Cash (£)					£7,922							
(S6) Start on qual at Level 1 or Notional Level 1	Cash (£)					£15,563							
(S7) Start on qual at Level 2 or Notional Level 2	Cash (£)					£15,530							
(S8) Start on qual at Level 3 or Notional Level 3	Cash (£)					£16,593							
(S9) Start on qual at Level 4 or Notional Level 4	Cash (£)					£9,395							
(S10) Start on qual at Level 5 or Notional Level 5	Cash (£)					£3,469							
(S11) User refinable start 1	Cash (£)					£1,005							
(S12) User refinable start 2	Cash (£)					£0							
(S13) User refinable start 3	Cash (£)					£0							
(S14) User refinable start 4	Cash (£)					£19,173							
(S15) User refinable start 5	Cash (£)					£0							
(S16) User refinable start 6	Cash (£)					£12,039							
(S17) User refinable start 7	Cash (£)					£16,466							
(S18) User refinable start 8	Cash (£)					£10,833							
(S19) User refinable start 9	Cash (£)					£6,135							
(S20) User refinable start 10	Cash (£)					£5,660							
(S21) On programme payment 1	Cash (£)					£13,260							
(S22) On programme payment 2	Cash (£)					£1,360							
(S23) On programme payment 3	Cash (£)					£0							
(S24) On programme payment 4	Cash (£)					£6,009							

Provider: Test Provider

UKPRN: 10000001

Master Contract Ref: SFA-1

Start Date: 01/01/2015

End Date: 31/12/2020

Contract Ref: ESF-1

		Jan 2018	Feb 2018	Mar 2018	Apr 2018	May 2018	Jun 2018	Jul 2018	Aug 2018	Sep 2018	Oct 2018	Nov 2018	Dec 2018
(S25) On programme payment 5	Cash (£)					£16,939							
(S26) On programme payment 6	Cash (£)					£19,416							
(S27) On programme payment 7	Cash (£)					£10,237							
(S28) On programme payment 8	Cash (£)					£0							
(S30) On programme payment 10	Cash (£)					£14,477							
(P1) Progression/destination to learning except HE	Cash (£)					£7,407							
(P2) Progression/destination into Higher Education	Cash (£)					£4,490							
(P3) Progression/destination into Employment	Cash (£)					£0							
(P4) Prog/dest into emp with training at 13 wks	Cash (£)					£0							
(P5) Progression/destination into voluntary work	Cash (£)					£5,497							
(P6) Participants in work after leaving programme	Cash (£)					£1,092							
(P7) Participants in job search/further learning	Cash (£)					£0							
(G1) Start on a work placement	Cash (£)					£13,768							
(G2) Completion of a work placement	Cash (£)					£13,595							
(C1) Company/organisation supported	Cash (£)					£1,390							
(C2) Company/org Training Needs Analysis completed	Cash (£)					£9,644							
(M7) Graduate placement	Cash (£)					£18,217							
(M8) Participant post/grad research gaining lvl 5	Cash (£)					£14,360							
(M9) Participant placed with SME gaining employ	Cash (£)					£12,483							
(CG1) Community grants payment	Cash (£)					£10,662							
(CG2) Grant co-ordinating management	Cash (£)					£0							
(CG3) Capacity building grant paid	Cash (£)					£19,204							
(C3) Companies/organisations engaged	Cash (£)					£1,216							
(M1) Marketing plan completed	Cash (£)					£17,871							
(M2) Learning materials developed	Cash (£)					£17,583							
(M3) Promotional event	Cash (£)					£0							

Funding Agreement

Allocation Name

Provider: Test Provider

UKPRN: 10000001

Master Contract Ref: SFA-1

Start Date: 01/01/2015

End Date: 31/12/2020

Contract Ref: ESF-1

		Jan 2018	Feb 2018	Mar 2018	Apr 2018	May 2018	Jun 2018	Jul 2018	Aug 2018	Sep 2018	Oct 2018	Nov 2018	Dec 2018
(M4) Project evaluation completed	Cash (£)					£9,201							
(M5) Research report	Cash (£)					£5,303							
(M6) Equality and Diversity/EDIM report	Cash (£)					£3,696							
(M10) Participants in reaseaching qual masters/phd	Cash (£)					£0							
(M31) Trainer/assessor achieving qualification	Cash (£)					£14,749							
(CG4) Initial Assessment/ILP	Cash (£)					£0							
(CG5) Soft skills achievements	Cash (£)					£7,477							
(CG6) Job and learning progressions	Cash (£)					£5,554							
(S29) On programme payment 9	Cash (£)					£1,993							
(CG1) Community Grants payment	Cash (£)					£6,733							
(CG2) Grant Co-ordinating Mangement	Cash (£)					£15,897							
(CG3) Capacity Building Grant Paid	Cash (£)					£2,811							
(S32) Brokerage Activity	Cash (£)					£6,770							
(C3) Companies/organisations engaged	Cash (£)					£0							
(CG4) Initial Assessment/ILP	Cash (£)					£0							
(CG5) Soft skills achievements	Cash (£)					£9,447							
(CG6) Job and learning progressions	Cash (£)					£1,676							
(M1) Marketing plan completed	Cash (£)					£14,233							
(M10) Participants in reaseaching qual masters/phd	Cash (£)					£0							
(M2) Learning materials developed	Cash (£)					£2,372							
(M3) Promotional event	Cash (£)					£11,060							
(M4) Project evaluation completed	Cash (£)					£13,566							
(M31) Trainer/assessor achieving qualification	Cash (£)					£1,971							
(M5) Research report	Cash (£)					£10,247							
(M6) Equality and Diversity/EDIM report	Cash (£)					£19,019							
(E1) Start on Basic Skills qual supp by enhancem't	Cash (£)					£4,084							

Provider: Test Provider **UKPRN:** 10000001

Master Contract Ref: SFA-1 **Start Date:** 01/01/2015 **End Date:** 31/12/2020

Contract Ref: ESF-1

		Jan 2018	Feb 2018	Mar 2018	Apr 2018	May 2018	Jun 2018	Jul 2018	Aug 2018	Sep 2018	Oct 2018	Nov 2018	Dec 2018
(E2) Start on Level 1 qual support by enhancements	Cash (£)					£13,676							
(E3) Start on Level 2 qual support by enhancements	Cash (£)					£0							
(E4) Start on Level 3 qual support by enhancements	Cash (£)					£15,401							
(E5) Start on Level 4 qual support by enhancements	Cash (£)					£0							
(E6) Start on Level 5 qual support by enhancements	Cash (£)					£5,134							
(E7) Achm't of Basic Skills qual supp by enhance	Cash (£)					£7,233							
(E8) Achievement Lvl 1 qual supp by enhancements	Cash (£)					£18,803							
(E9) Achievement Lvl 2 qual supp by enhancements	Cash (£)					£0							
(E10) Achievement Lvl 3 qual supp by enhancements	Cash (£)					£0							
(E11) Achievement Lvl 4 qual supp by enhancement	Cash (£)					£13,416							
(E12) Achievement Lvl 5 qual supp by enhancement	Cash (£)					£7,573							
(CB1) Development of new or enhanced qualification	Cash (£)					£2,353							
(CB2) Capacity building of trainer/assessor skills	Cash (£)					£18,949							
(CB3) Capacity building linked to Skills Brokerage	Cash (£)					£0							
(CB4) Capacity building within regeneration	Cash (£)					£11,809							
(CB5) Capacity building (general)	Cash (£)					£19,966							
(M32) Marketing Activity / Payment	Cash (£)					£9,501							
(S33) Start on non-defined accredited learning act	Cash (£)					£0							
(M32) Achievement of an accredited course (nonESF)	Cash (£)					£0							
(S33) Start an accredited course (non ESF)	Cash (£)					£19,689							
(P10) Progression in to sustained employment or sustained employment with training	Cash (£)					£8,197							
(P11) Employment sustained at 26 weeks (London only)	Cash (£)					£9,894							
(P12) Participant in Education or Training for one full term or an Apprenticeship or Employment for 13 weeks	Cash (£)					£8,819							
(P13) Participant in Education or Training for two full terms or an Apprenticeship or Employment for 26 weeks	Cash (£)					£0							

Funding Agreement

Allocation Name

Provider: Test Provider

UKPRN: 10000001

Master Contract Ref: SFA-1

Start Date: 01/01/2015

End Date: 31/12/2020

Contract Ref: ESF-1

		Jan 2018	Feb 2018	Mar 2018	Apr 2018	May 2018	Jun 2018	Jul 2018	Aug 2018	Sep 2018	Oct 2018	Nov 2018	Dec 2018
Total Funding	Cash (£)					£766,690							

Provider: Test Provider **UKPRN:** 10000001

Master Contract Ref: SFA-1 **Start Date:** 01/01/2015 **End Date:** 31/12/2020

Contract Ref: ESF-1

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

		Jan 2019	Feb 2019	Mar 2019	Apr 2019	May 2019	Jun 2019	Jul 2019	Aug 2019	Sep 2019	Oct 2019	Nov 2019	Dec 2019
(S1) Project Advance Payment	Cash (£)						£18,819						
(S2) Participant Assessment Planning and Support	Cash (£)						£2,293						
(S3) Start on Skills For Life/Basic Skills	Cash (£)						£7,425						
(S4) Start on non accredited learning	Cash (£)						£0						
(S5) Start on accredited learning activity	Cash (£)						£0						
(S6) Start on qual at Level 1 or Notional Level 1	Cash (£)						£5,774						
(S7) Start on qual at Level 2 or Notional Level 2	Cash (£)						£15,436						
(S8) Start on qual at Level 3 or Notional Level 3	Cash (£)						£12,556						
(S9) Start on qual at Level 4 or Notional Level 4	Cash (£)						£12,268						
(S10) Start on qual at Level 5 or Notional Level 5	Cash (£)						£19,032						
(S11) User refinable start 1	Cash (£)						£13,346						
(S12) User refinable start 2	Cash (£)						£13,195						
(S13) User refinable start 3	Cash (£)						£3,252						
(S14) User refinable start 4	Cash (£)						£7,837						
(S15) User refinable start 5	Cash (£)						£8,613						
(S16) User refinable start 6	Cash (£)						£6,046						
(S17) User refinable start 7	Cash (£)						£17,604						
(S18) User refinable start 8	Cash (£)						£12,709						
(S19) User refinable start 9	Cash (£)						£14,444						
(S20) User refinable start 10	Cash (£)						£0						
(S21) On programme payment 1	Cash (£)						£13,903						
(S22) On programme payment 2	Cash (£)						£10,916						
(S23) On programme payment 3	Cash (£)						£3,795						
(S24) On programme payment 4	Cash (£)						£9,717						

Provider: Test Provider **UKPRN:** 10000001

Master Contract Ref: SFA-1 **Start Date:** 01/01/2015 **End Date:** 31/12/2020

Contract Ref: ESF-1

		Jan 2019	Feb 2019	Mar 2019	Apr 2019	May 2019	Jun 2019	Jul 2019	Aug 2019	Sep 2019	Oct 2019	Nov 2019	Dec 2019
(S25) On programme payment 5	Cash (£)						£2,483						
(S26) On programme payment 6	Cash (£)						£8,480						
(S27) On programme payment 7	Cash (£)						£1,374						
(S28) On programme payment 8	Cash (£)						£9,575						
(S30) On programme payment 10	Cash (£)						£0						
(P1) Progression/destination to learning except HE	Cash (£)						£17,169						
(P2) Progression/destination into Higher Education	Cash (£)						£14,639						
(P3) Progression/destination into Employment	Cash (£)						£2,723						
(P4) Prog/dest into emp with training at 13 wks	Cash (£)						£3,563						
(P5) Progression/destination into voluntary work	Cash (£)						£8,501						
(P6) Participants in work after leaving programme	Cash (£)						£10,794						
(P7) Participants in job search/further learning	Cash (£)						£0						
(G1) Start on a work placement	Cash (£)						£19,477						
(G2) Completion of a work placement	Cash (£)						£5,749						
(C1) Company/organisation supported	Cash (£)						£8,799						
(C2) Company/org Training Needs Analysis completed	Cash (£)						£10,224						
(M7) Graduate placement	Cash (£)						£11,499						
(M8) Participant post/grad research gaining lvl 5	Cash (£)						£14,931						
(M9) Participant placed with SME gaining employ	Cash (£)						£10,359						
(CG1) Community grants payment	Cash (£)						£13,614						
(CG2) Grant co-ordinating management	Cash (£)						£18,712						
(CG3) Capacity building grant paid	Cash (£)						£1,815						
(C3) Companies/organisations engaged	Cash (£)						£0						
(M1) Marketing plan completed	Cash (£)						£11,373						
(M2) Learning materials developed	Cash (£)						£16,947						
(M3) Promotional event	Cash (£)						£6,922						

Provider: Test Provider **UKPRN:** 10000001

Master Contract Ref: SFA-1 **Start Date:** 01/01/2015 **End Date:** 31/12/2020

Contract Ref: ESF-1

		Jan 2019	Feb 2019	Mar 2019	Apr 2019	May 2019	Jun 2019	Jul 2019	Aug 2019	Sep 2019	Oct 2019	Nov 2019	Dec 2019
(M4) Project evaluation completed	Cash (£)						£13,726						
(M5) Research report	Cash (£)						£12,396						
(M6) Equality and Diversity/EDIM report	Cash (£)						£10,787						
(M10) Participants in reaseaching qual masters/phd	Cash (£)						£7,522						
(M31) Trainer/assessor achieving qualification	Cash (£)						£1,696						
(CG4) Initial Assessment/ILP	Cash (£)						£8,327						
(CG5) Soft skills achievements	Cash (£)						£10,564						
(CG6) Job and learning progressions	Cash (£)						£9,634						
(S29) On programme payment 9	Cash (£)						£11,550						
(CG1) Community Grants payment	Cash (£)						£19,562						
(CG2) Grant Co-ordinating Mangement	Cash (£)						£9,360						
(CG3) Capacity Building Grant Paid	Cash (£)						£2,027						
(S32) Brokerage Activity	Cash (£)						£4,745						
(C3) Companies/organisations engaged	Cash (£)						£3,243						
(CG4) Initial Assessment/ILP	Cash (£)						£6,006						
(CG5) Soft skills achievements	Cash (£)						£2,221						
(CG6) Job and learning progressions	Cash (£)						£17,489						
(M1) Marketing plan completed	Cash (£)						£14,268						
(M10) Participants in reaseaching qual masters/phd	Cash (£)						£5,085						
(M2) Learning materials developed	Cash (£)						£10,486						
(M3) Promotional event	Cash (£)						£0						
(M4) Project evaluation completed	Cash (£)						£0						
(M31) Trainer/assessor achieving qualification	Cash (£)						£16,929						
(M5) Research report	Cash (£)						£9,841						
(M6) Equality and Diversity/EDIM report	Cash (£)						£0						
(E1) Start on Basic Skills qual supp by enhancem't	Cash (£)						£0						

Funding Agreement

Allocation Name

Provider: Test Provider

UKPRN: 10000001

Master Contract Ref: SFA-1

Start Date: 01/01/2015

End Date: 31/12/2020

Contract Ref: ESF-1

		Jan 2019	Feb 2019	Mar 2019	Apr 2019	May 2019	Jun 2019	Jul 2019	Aug 2019	Sep 2019	Oct 2019	Nov 2019	Dec 2019
(E2) Start on Level 1 qual support by enhancements	Cash (£)						£11,620						
(E3) Start on Level 2 qual support by enhancements	Cash (£)						£12,055						
(E4) Start on Level 3 qual support by enhancements	Cash (£)						£0						
(E5) Start on Level 4 qual support by enhancements	Cash (£)						£18,587						
(E6) Start on Level 5 qual support by enhancements	Cash (£)						£10,990						
(E7) Achm't of Basic Skills qual supp by enhance	Cash (£)						£11,648						
(E8) Achievement Lvl 1 qual supp by enhancements	Cash (£)						£16,332						
(E9) Achievement Lvl 2 qual supp by enhancements	Cash (£)						£0						
(E10) Achievement Lvl 3 qual supp by enhancements	Cash (£)						£19,621						
(E11) Achievement Lvl 4 qual supp by enhancement	Cash (£)						£8,890						
(E12) Achievement Lvl 5 qual supp by enhancement	Cash (£)						£0						
(CB1) Development of new or enhanced qualification	Cash (£)						£0						
(CB2) Capacity building of trainer/assessor skills	Cash (£)						£1,844						
(CB3) Capacity building linked to Skills Brokerage	Cash (£)						£9,800						
(CB4) Capacity building within regeneration	Cash (£)						£13,550						
(CB5) Capacity building (general)	Cash (£)						£14,186						
(M32) Marketing Activity / Payment	Cash (£)						£19,743						
(S33) Start on non-defined accredited learning act	Cash (£)						£3,148						
(M32) Achievement of an accredited course (nonESF)	Cash (£)						£3,926						
(S33) Start an accredited course (non ESF)	Cash (£)						£5,650						
(P10) Progression in to sustained employment or sustained employment with training	Cash (£)						£3,148						
(P11) Employment sustained at 26 weeks (London only)	Cash (£)						£6,453						
(P12) Participant in Education or Training for one full term or an Apprenticeship or Employment for 13 weeks	Cash (£)						£4,506						
(P13) Participant in Education or Training for two full terms or an Apprenticeship or Employment for 26 weeks	Cash (£)						£3,613						

Funding Agreement

Allocation Name

Provider: Test Provider

UKPRN: 10000001

Master Contract Ref: SFA-1

Start Date: 01/01/2015

End Date: 31/12/2020

Contract Ref: ESF-1

		Jan 2019	Feb 2019	Mar 2019	Apr 2019	May 2019	Jun 2019	Jul 2019	Aug 2019	Sep 2019	Oct 2019	Nov 2019	Dec 2019
Total Funding	Cash (£)						£865,476						

Provider: Test Provider **UKPRN:** 10000001

Master Contract Ref: SFA-1 **Start Date:** 01/01/2015 **End Date:** 31/12/2020

Contract Ref: ESF-1

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

		Jan 2020	Feb 2020	Mar 2020	Apr 2020	May 2020	Jun 2020	Jul 2020	Aug 2020	Sep 2020	Oct 2020	Nov 2020	Dec 2020
(S1) Project Advance Payment	Cash (£)							£1,322	£18,497	£19,734	£17,308	£2,043	£10,523
(S2) Participant Assessment Planning and Support	Cash (£)							£0	£9,372	£13,072	£18,644	£2,230	£14,627
(S3) Start on Skills For Life/Basic Skills	Cash (£)							£0	£19,966	£14,551	£0	£0	£6,218
(S4) Start on non accredited learning	Cash (£)							£16,552	£1,361	£14,229	£3,301	£3,369	£19,375
(S5) Start on accredited learning activity	Cash (£)							£0	£10,232	£7,400	£4,690	£4,745	£15,872
(S6) Start on qual at Level 1 or Notional Level 1	Cash (£)							£5,278	£14,417	£2,856	£11,533	£0	£7,011
(S7) Start on qual at Level 2 or Notional Level 2	Cash (£)							£10,854	£3,253	£13,904	£16,973	£0	£0
(S8) Start on qual at Level 3 or Notional Level 3	Cash (£)							£12,816	£11,649	£9,130	£10,311	£7,204	£2,278
(S9) Start on qual at Level 4 or Notional Level 4	Cash (£)							£4,580	£11,913	£6,917	£15,461	£13,468	£4,595
(S10) Start on qual at Level 5 or Notional Level 5	Cash (£)							£11,572	£18,335	£14,710	£0	£1,431	£5,838
(S11) User refinable start 1	Cash (£)							£16,112	£13,512	£0	£2,883	£5,414	£16,615
(S12) User refinable start 2	Cash (£)							£3,061	£18,428	£10,242	£11,623	£12,320	£5,775
(S13) User refinable start 3	Cash (£)							£11,209	£7,278	£0	£18,266	£7,277	£16,494
(S14) User refinable start 4	Cash (£)							£6,411	£12,051	£6,856	£8,834	£2,033	£12,096
(S15) User refinable start 5	Cash (£)							£13,488	£2,855	£15,591	£10,431	£0	£3,636
(S16) User refinable start 6	Cash (£)							£0	£3,999	£1,664	£8,944	£13,596	£0
(S17) User refinable start 7	Cash (£)							£0	£8,815	£12,390	£10,498	£16,992	£5,119
(S18) User refinable start 8	Cash (£)							£6,239	£15,241	£12,266	£16,659	£0	£9,522
(S19) User refinable start 9	Cash (£)							£9,359	£0	£11,994	£5,384	£16,734	£18,191
(S20) User refinable start 10	Cash (£)							£2,514	£2,415	£19,244	£9,731	£11,662	£3,749
(S21) On programme payment 1	Cash (£)							£5,985	£11,764	£18,166	£18,303	£10,175	£0
(S22) On programme payment 2	Cash (£)							£10,246	£7,332	£0	£19,460	£17,011	£10,605
(S23) On programme payment 3	Cash (£)							£15,857	£9,000	£3,402	£5,264	£2,786	£10,953
(S24) On programme payment 4	Cash (£)							£10,104	£7,474	£12,578	£4,190	£12,897	£0

Funding Agreement

Allocation Name

Provider: Test Provider

UKPRN: 10000001

Master Contract Ref: SFA-1

Start Date: 01/01/2015

End Date: 31/12/2020

Contract Ref: ESF-1

		Jan 2020	Feb 2020	Mar 2020	Apr 2020	May 2020	Jun 2020	Jul 2020	Aug 2020	Sep 2020	Oct 2020	Nov 2020	Dec 2020
(S25) On programme payment 5	Cash (£)							£18,390	£17,112	£12,433	£4,575	£6,146	£8,501
(S26) On programme payment 6	Cash (£)							£0	£19,498	£16,521	£0	£0	£10,583
(S27) On programme payment 7	Cash (£)							£4,858	£4,777	£12,724	£10,339	£3,441	£7,351
(S28) On programme payment 8	Cash (£)							£8,442	£18,729	£6,014	£11,281	£6,428	£0
(S30) On programme payment 10	Cash (£)							£12,895	£8,597	£0	£6,958	£6,969	£5,110
(P1) Progression/destination to learning except HE	Cash (£)							£10,312	£19,666	£18,061	£11,066	£2,793	£10,444
(P2) Progression/destination into Higher Education	Cash (£)							£0	£6,592	£0	£3,629	£0	£15,559
(P3) Progression/destination into Employment	Cash (£)							£11,093	£18,480	£6,650	£9,708	£10,136	£13,111
(P4) Prog/dest into emp with training at 13 wks	Cash (£)							£16,005	£0	£6,326	£0	£0	£11,148
(P5) Progression/destination into voluntary work	Cash (£)							£10,504	£4,511	£15,256	£3,286	£5,716	£16,928
(P6) Participants in work after leaving programme	Cash (£)							£7,640	£18,309	£0	£19,905	£5,068	£3,502
(P7) Participants in job search/further learning	Cash (£)							£14,375	£17,777	£4,335	£6,929	£1,649	£0
(G1) Start on a work placement	Cash (£)							£13,972	£5,682	£5,774	£9,388	£14,191	£8,916
(G2) Completion of a work placement	Cash (£)							£0	£0	£0	£0	£10,414	£19,522
(C1) Company/organisation supported	Cash (£)							£16,929	£3,539	£3,524	£7,683	£10,174	£13,858
(C2) Company/org Training Needs Analysis completed	Cash (£)							£0	£10,421	£17,665	£16,152	£10,347	£0
(M7) Graduate placement	Cash (£)							£0	£7,509	£16,354	£0	£7,472	£9,465
(M8) Participant post/grad research gaining lvl 5	Cash (£)							£7,165	£12,688	£19,253	£0	£3,142	£13,463
(M9) Participant placed with SME gaining employ	Cash (£)							£0	£0	£14,603	£13,236	£15,147	£3,050
(CG1) Community grants payment	Cash (£)							£13,844	£18,963	£1,987	£10,332	£2,356	£8,172
(CG2) Grant co-ordinating management	Cash (£)							£14,245	£10,927	£17,848	£4,747	£2,371	£6,596
(CG3) Capacity building grant paid	Cash (£)							£19,266	£12,120	£5,749	£14,848	£0	£0
(C3) Companies/organisations engaged	Cash (£)							£2,693	£7,746	£14,397	£19,582	£1,927	£2,256
(M1) Marketing plan completed	Cash (£)							£8,415	£2,704	£10,401	£14,178	£18,559	£14,349
(M2) Learning materials developed	Cash (£)							£17,809	£5,423	£18,794	£2,606	£6,705	£0
(M3) Promotional event	Cash (£)							£6,886	£17,433	£16,292	£18,777	£18,454	£8,095

Funding Agreement

Allocation Name

Provider: Test Provider

UKPRN: 10000001

Master Contract Ref: SFA-1

Start Date: 01/01/2015

End Date: 31/12/2020

Contract Ref: ESF-1

		Jan 2020	Feb 2020	Mar 2020	Apr 2020	May 2020	Jun 2020	Jul 2020	Aug 2020	Sep 2020	Oct 2020	Nov 2020	Dec 2020
(M4) Project evaluation completed	Cash (£)							£9,178	£5,699	£14,316	£15,490	£4,207	£2,402
(M5) Research report	Cash (£)							£0	£18,696	£9,754	£12,146	£13,581	£16,501
(M6) Equality and Diversity/EDIM report	Cash (£)							£18,747	£9,236	£10,476	£18,194	£11,041	£17,556
(M10) Participants in reaseaching qual masters/phd	Cash (£)							£15,216	£8,052	£0	£8,336	£19,294	£5,011
(M31) Trainer/assessor achieving qualification	Cash (£)							£8,319	£4,119	£8,520	£18,480	£15,428	£0
(CG4) Initial Assessment/ILP	Cash (£)							£14,811	£14,737	£18,642	£17,444	£16,804	£18,492
(CG5) Soft skills achievements	Cash (£)							£9,061	£0	£12,929	£14,405	£11,695	£1,736
(CG6) Job and learning progressions	Cash (£)							£3,198	£15,154	£17,156	£11,110	£10,680	£8,729
(S29) On programme payment 9	Cash (£)							£17,997	£18,371	£19,920	£5,822	£11,781	£0
(CG1) Community Grants payment	Cash (£)							£13,519	£13,380	£15,414	£3,027	£17,355	£6,933
(CG2) Grant Co-ordinating Mangement	Cash (£)							£9,508	£8,517	£5,939	£5,883	£10,733	£15,203
(CG3) Capacity Building Grant Paid	Cash (£)							£4,523	£6,663	£10,171	£14,430	£7,615	£0
(S32) Brokerage Activity	Cash (£)							£15,838	£0	£8,174	£6,536	£0	£3,981
(C3) Companies/organisations engaged	Cash (£)							£10,072	£19,925	£7,167	£16,604	£10,112	£0
(CG4) Initial Assessment/ILP	Cash (£)							£0	£0	£0	£13,025	£15,972	£11,504
(CG5) Soft skills achievements	Cash (£)							£12,634	£2,256	£9,624	£11,378	£7,854	£0
(CG6) Job and learning progressions	Cash (£)							£8,223	£0	£7,694	£9,390	£8,399	£9,142
(M1) Marketing plan completed	Cash (£)							£0	£0	£6,749	£19,632	£18,707	£10,377
(M10) Participants in reaseaching qual masters/phd	Cash (£)							£14,560	£16,676	£3,520	£15,972	£17,977	£18,942
(M2) Learning materials developed	Cash (£)							£3,719	£4,358	£8,235	£0	£14,900	£7,324
(M3) Promotional event	Cash (£)							£7,280	£4,992	£12,640	£8,905	£12,798	£10,120
(M4) Project evaluation completed	Cash (£)							£10,729	£14,673	£9,758	£2,316	£3,517	£4,354
(M31) Trainer/assessor achieving qualification	Cash (£)							£0	£12,899	£19,411	£0	£13,066	£2,566
(M5) Research report	Cash (£)							£5,723	£0	£4,479	£10,237	£15,006	£13,631
(M6) Equality and Diversity/EDIM report	Cash (£)							£7,888	£6,199	£0	£5,349	£10,594	£9,341
(E1) Start on Basic Skills qual supp by enhancem't	Cash (£)							£1,716	£19,229	£17,542	£6,615	£0	£11,737

Funding Agreement

Allocation Name

Provider: Test Provider

UKPRN: 10000001

Master Contract Ref: SFA-1

Start Date: 01/01/2015

End Date: 31/12/2020

Contract Ref: ESF-1

		Jan 2020	Feb 2020	Mar 2020	Apr 2020	May 2020	Jun 2020	Jul 2020	Aug 2020	Sep 2020	Oct 2020	Nov 2020	Dec 2020
(E2) Start on Level 1 qual support by enhancements	Cash (£)							£15,934	£18,619	£2,498	£4,616	£3,304	£2,178
(E3) Start on Level 2 qual support by enhancements	Cash (£)							£6,335	£0	£2,576	£4,062	£0	£0
(E4) Start on Level 3 qual support by enhancements	Cash (£)							£10,677	£2,303	£0	£4,743	£6,729	£14,983
(E5) Start on Level 4 qual support by enhancements	Cash (£)							£10,314	£18,390	£14,197	£11,236	£2,048	£1,887
(E6) Start on Level 5 qual support by enhancements	Cash (£)							£4,595	£0	£7,319	£2,351	£19,510	£17,331
(E7) Achm't of Basic Skills qual supp by enhance	Cash (£)							£0	£0	£12,502	£0	£14,168	£10,710
(E8) Achievement Lvl 1 qual supp by enhancements	Cash (£)							£0	£0	£18,884	£18,857	£11,896	£17,970
(E9) Achievement Lvl 2 qual supp by enhancements	Cash (£)							£9,839	£0	£12,572	£0	£11,277	£18,920
(E10) Achievement Lvl 3 qual supp by enhancements	Cash (£)							£18,661	£0	£2,156	£19,972	£6,247	£7,321
(E11) Achievement Lvl 4 qual supp by enhancement	Cash (£)							£5,902	£5,628	£3,976	£14,912	£14,480	£0
(E12) Achievement Lvl 5 qual supp by enhancement	Cash (£)							£8,060	£0	£10,134	£19,208	£19,534	£14,978
(CB1) Development of new or enhanced qualification	Cash (£)							£2,357	£4,480	£8,265	£11,020	£10,737	£0
(CB2) Capacity building of trainer/assessor skills	Cash (£)							£4,135	£16,391	£7,047	£0	£5,834	£6,203
(CB3) Capacity building linked to Skills Brokerage	Cash (£)							£8,989	£1,915	£0	£12,352	£10,370	£0
(CB4) Capacity building within regeneration	Cash (£)							£9,662	£4,382	£17,861	£6,067	£5,835	£8,433
(CB5) Capacity building (general)	Cash (£)							£18,687	£7,761	£2,622	£15,347	£12,557	£16,833
(M32) Marketing Activity / Payment	Cash (£)							£4,772	£12,481	£1,775	£18,196	£0	£7,775
(S33) Start on non-defined accredited learning act	Cash (£)							£18,951	£2,015	£0	£0	£16,840	£16,822
(M32) Achievement of an accredited course (nonESF)	Cash (£)							£4,460	£7,208	£1,724	£8,454	£0	£6,510
(S33) Start an accredited course (non ESF)	Cash (£)							£3,391	£15,350	£2,742	£15,324	£11,616	£0
(P10) Progression in to sustained employment or sustained employment with training	Cash (£)							£1,076	£0	£17,877	£10,838	£11,570	£11,590
(P11) Employment sustained at 26 weeks (London only)	Cash (£)							£6,228	£2,606	£19,175	£19,920	£8,644	£10,659
(P12) Participant in Education or Training for one full term or an Apprenticeship or Employment for 13 weeks	Cash (£)							£0	£12,748	£19,135	£15,138	£8,945	£0
(P13) Participant in Education or Training for two full terms or an Apprenticeship or Employment for 26 weeks	Cash (£)							£0	£15,298	£0	£18,408	£8,542	£13,380

Funding Agreement

Allocation Name

Provider: Test Provider

UKPRN: 10000001

Master Contract Ref: SFA-1

Start Date: 01/01/2015

End Date: 31/12/2020

Contract Ref: ESF-1

		Jan 2020	Feb 2020	Mar 2020	Apr 2020	May 2020	Jun 2020	Jul 2020	Aug 2020	Sep 2020	Oct 2020	Nov 2020	Dec 2020
Total Funding	Cash (£)							£804,781	£879,768	£945,124	£989,643	£852,791	£819,136

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

APPENDIX 1 - SUMMARY OF FUNDING

Organisation Name:	BRENT LONDON BOROUGH COUNCIL
UKPRN:	10000863

	Contract Ref	Start Date	End Date	Maximum Contract Values
Skills Support for Redundancy	ESF-100	01/01/2015	30/09/2015	£44,000
Skills Support for the Unemployed	ESF-74	05/02/2015	31/12/2015	£49,700
Total Funding for this contract				**£93,700**

Skills Funding Agency	Appendix 1	Master Contract ref: SFA-9000

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

APPENDIX 2 – FUNDING AGREEMENT(S)

Funding Agreement

Skills Support for Redundancy

Provider: BRENT LONDON BOROUGH COUNCIL **UKPRN:** 10000863

Master Contract Ref: SFA-9000 **Start Date:** 01/01/2015 **End Date:** 30/09/2015

Contract Ref: ESF-100

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

		Total	Jan 2015	Feb 2015	Mar 2015	Apr 2015	May 2015	Jun 2015	Jul 2015	Aug 2015	Sep 2015	Oct 2015	Nov 2015	Dec 2015
(S1) Project Advance Payment	Cash (£)	£10,000	£1,000	£1,000	£0	£1,000	£0	£2,000	£2,000	£1,000	£2,000			
(S3) Start on Skills For Life/Basic Skills	Cash (£)	£11,000	£1,000	£1,000	£2,000	£2,000	£0	£2,000	£1,000	£1,000	£1,000			
(S11) User refinable start 1	Cash (£)	£7,000	£1,000	£1,000	£0	£1,000	£0	£1,000	£1,000	£1,000	£1,000			
CUSTOM - Life skills learning achievements	Cash (£)	£16,000	£2,000	£2,000	£2,000	£2,000	£0	£2,000	£2,000	£2,000	£2,000			
Total Funding	Cash (£)	£44,000	£5,000	£5,000	£4,000	£6,000	£0	£7,000	£6,000	£5,000	£6,000			

Ref (for internal use only): ESIF-25 v2

Date: Monday, March 23, 2015 12:07 PM

Funding Agreement

Skills Support for the Unemployed

Provider: BRENT LONDON BOROUGH COUNCIL **UKPRN:** 10000863

Master Contract Ref: SFA-9000 **Start Date:** 05/02/2015 **End Date:** 31/12/2015

Contract Ref: ESF-74

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

		Total	Jan 2015	Feb 2015	Mar 2015	Apr 2015	May 2015	Jun 2015	Jul 2015	Aug 2015	Sep 2015	Oct 2015	Nov 2015	Dec 2015
Marketing plan produced	Cash (£)	£2,300		£200	£200	£200	£200	£300	£300	£300	£300	£300	£0	£0
(S4) Start on non accredited learning	Cash (£)	£2,900		£100	£200	£400	£200	£400	£400	£200	£300	£400	£200	£100
(S5) Start on accredited learning activity	Cash (£)	£2,900		£200	£200	£300	£200	£300	£300	£300	£500	£300	£200	£100
(S6) Start on qual at Level 1 or Notional Level 1	Cash (£)	£3,100		£300	£0	£300	£400	£200	£400	£500	£200	£200	£300	£300
(S7) Start on qual at Level 2 or Notional Level 2	Cash (£)	£2,600		£200	£100	£100	£500	£100	£200	£600	£400	£200	£200	£0
CUSTOM - Learning Starts	Cash (£)	£2,500		£0	£200	£300	£300	£200	£500	£400	£200	£300	£100	£0
CUSTOM - Learning Starts for partial qualification	Cash (£)	£2,500		£0	£200	£300	£300	£200	£500	£400	£200	£300	£100	£0
CUSTOM - Learning Starts - previous start cancelled	Cash (£)	£2,500		£0	£200	£300	£300	£200	£500	£400	£200	£300	£100	£0
CUSTOM - On programme payment for skills	Cash (£)	£2,500		£200	£300	£200	£200	£300	£100	£300	£400	£200	£200	£100
(C1) Company/organisation supported	Cash (£)	£1,500		£200	£200	£100	£200	£100	£0	£100	£200	£100	£200	£100
(C2) Company/org Training Needs Analysis completed	Cash (£)	£2,200		£100	£100	£300	£100	£300	£200	£0	£500	£300	£200	£100
(M2) Learning materials developed	Cash (£)	£2,500		£0	£0	£300	£200	£200	£200	£200	£500	£300	£300	£300
(CG1) Community Grants payment	Cash (£)	£1,000		£100	£100	£100	£100	£100	£100	£100	£100	£100	£100	£0
(CG2) Grant Co-ordinating Mangement	Cash (£)	£2,900		£0	£0	£400	£300	£300	£300	£300	£400	£300	£300	£300
(CG5) Soft skills achievements	Cash (£)	£2,500		£100	£100	£200	£200	£200	£300	£300	£300	£0	£400	£400
(CG6) Job and learning progressions	Cash (£)	£2,000		£200	£200	£200	£200	£200	£200	£200	£0	£200	£200	£200
(E10) Achievement Lvl 3 qual supp by enhancements	Cash (£)	£2,500		£0	£200	£300	£300	£200	£500	£400	£200	£300	£100	£0
(CB1) Development of new or enhanced qualification	Cash (£)	£3,100		£400	£300	£300	£300	£0	£300	£300	£300	£300	£300	£300
(M32) Achievement of an accredited course (nonESF)	Cash (£)	£2,900		£100	£200	£500	£0	£300	£200	£200	£500	£400	£200	£300

Funding Agreement

Skills Support for the Unemployed

Provider: BRENT LONDON BOROUGH COUNCIL **UKPRN:** 10000863

Master Contract Ref: SFA-9000 **Start Date:** 05/02/2015 **End Date:** 31/12/2015

Contract Ref: ESF-74

		Total	Jan 2015	Feb 2015	Mar 2015	Apr 2015	May 2015	Jun 2015	Jul 2015	Aug 2015	Sep 2015	Oct 2015	Nov 2015	Dec 2015
(P13) Participant in Education or Training for two full terms or an Apprenticeship or Employment for 26 weeks	Cash (£)	£2,800		£200	£200	£0	£100	£300	£400	£500	£500	£200	£200	£200
Total Funding	Cash (£)	£49,700		£2,600	£3,200	£5,100	£4,600	£4,400	£5,900	£6,000	£6,200	£5,000	£3,900	£2,800

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

APPENDIX 1 - SUMMARY OF SKILLS FUNDING AGENCY FUNDING 2015/16

Organisation Name:	BRENT LONDON BOROUGH COUNCIL
UKPRN:	10000863

		Maximum Contract Values		
	Contract Ref	**Aug 15 - Mar 16**	**Apr 16 - Jul 16**	**2015/16 Total**
24+ Advanced Learning Loans Bursary	ALLB-77	£113,658	£58,627	£172,285
Total Funding for this contract				**£172,285**

Skills Funding Agency	Appendix 1 2015/16	Master Contract ref: SFA-5888

Date: Monday, March 23, 2015 12:07 PM

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

APPENDIX 2 – FUNDING AGREEMENT(S)

Funding Agreement

24+ Advanced Learning Loans Bursary

Provider: BRENT LONDON BOROUGH COUNCIL **UKPRN:** 10000863

Master Contract Ref: SFA-5888 **Start Date:** 01/08/2015 **End Date:** 31/07/2016

Contract Ref: ALLB-77

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

	Cash (£)	Aug 2015	Sep 2015	Oct 2015	Nov 2015	Dec 2015	Jan 2016	Feb 2016	Mar 2016	Apr 2016	May 2016	Jun 2016	Jul 2016
24+ Advanced Learning Loans Bursary Funding	£172,285	£15,428	£10,000	£12,000	£14,443	£12,759	£13,935	£14,719	£20,374	£13,000	£11,894	£12,845	£20,888
Total Funding	£172,285	£15,428	£10,000	£12,000	£14,443	£12,759	£13,935	£14,719	£20,374	£13,000	£11,894	£12,845	£20,888

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

APPENDIX 1 - SUMMARY OF SKILLS FUNDING AGENCY FUNDING 2015/16

Organisation Name:	BRISTOL CITY COUNCIL
UKPRN:	10000896

		Maximum Contract Values		
	Contract Ref	**Aug 15 - Mar 16**	**Apr 16 - Jul 16**	**2015/16 Total**
Community Learning	CL-267	£7,018	£4,432	£11,450
Total Funding for this contract				**£11,450**

Skills Funding Agency	Appendix 1 2015/16	Master Contract ref: SFA-1234

Date: Monday, March 23, 2015 12:07 PM

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

APPENDIX 2 – FUNDING AGREEMENT(S)

Funding Agreement

Community Learning

Provider: BRISTOL CITY COUNCIL **UKPRN:** 10000896

Master Contract Ref: SFA-1234 **Start Date:** 01/08/2015 **End Date:** 31/07/2016

Contract Ref: CL-267

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

	Cash (£)	Aug 2015	Sep 2015	Oct 2015	Nov 2015	Dec 2015	Jan 2016	Feb 2016	Mar 2016	Apr 2016	May 2016	Jun 2016	Jul 2016
Community Learning	£11,450	£1,016	£947	£143	£1,391	£853	£302	£1,796	£570	£653	£1,936	£667	£1,176
Total Funding	£11,450	£1,016	£947	£143	£1,391	£853	£302	£1,796	£570	£653	£1,936	£667	£1,176

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

APPENDIX 1 - SUMMARY OF SKILLS FUNDING AGENCY FUNDING 2015/16

Organisation Name:	SMART TRAINING AND RECRUITMENT LIMITED
UKPRN:	10000896

		Maximum Contract Values		
	Contract Ref	**Aug 15 - Mar 16**	**Apr 16 - Jul 16**	**2015/16 Total**
Discretionary Learner Support	DLS-118	£39,084	£9,820	£48,904
Total Funding for this contract				**£48,904**

Skills Funding Agency	Appendix 1 2015/16	Master Contract ref: SFA-1227

Date: Monday, March 23, 2015 12:07 PM

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

APPENDIX 2 – FUNDING AGREEMENT(S)

Funding Agreement

Discretionary Learner Support

Provider: SMART TRAINING AND RECRUITMENT LIMITED **UKPRN:** 10000896

Master Contract Ref: SFA-1227 **Start Date:** 01/08/2015 **End Date:** 31/07/2016

Contract Ref: DLS-118

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

	Cash (£)	Aug 2015	Sep 2015	Oct 2015	Nov 2015	Dec 2015	Jan 2016	Feb 2016	Mar 2016	Apr 2016	May 2016	Jun 2016	Jul 2016
Discretionary Learner Support	£48,904	£12,334	£0	£0	£0	£0	£26,750	£0	£0	£9,820	£0	£0	£0
Total Funding	£48,904	£12,334	£0	£0	£0	£0	£26,750	£0	£0	£9,820	£0	£0	£0

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

APPENDIX 1 - SUMMARY OF SKILLS FUNDING AGENCY FUNDING 2015-16

Organisation Name:	BUCKINGHAMSHIRE COUNTY COUNCIL
UKPRN:	10000976

	Contract Ref	**Maximum Contract Values**
Apprenticeship Grant for Employers	AGE-3928	£594,550
16-18 Apprenticeship Grant for Employers		£382,210
19-24 Apprenticeship Grant for Employers		£212,340
Total Funding for this contract		**£594,550**

Skills Funding Agency	Appendix 1 2015-16	Master Contract ref: SFA-9009

Date: Monday, March 23, 2015 12:06 PM

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

APPENDIX 2 – FUNDING AGREEMENT(S)

Funding Agreement — Apprenticeship Grant for Employers

Provider: BUCKINGHAMSHIRE COUNTY COUNCIL **UKPRN:** 10000976

Master Contract Ref: SFA-9009 **Start Date:** 01/04/2015 **End Date:** 31/03/2016

Contract Ref: AGE-3928

The AGE facility value is the value of grants you can use to support employers recruiting 16 to 18 apprentices and 19 to 24 apprentices. The value of the facility for each age group must be managed separately.

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

	Cash (£)	Apr 2015	May 2015	Jun 2015	Jul 2015	Aug 2015	Sep 2015	Oct 2015	Nov 2015	Dec 2015	Jan 2016	Feb 2016	Mar 2016
16-18 Apprenticeship Grant for Employers	£382,210	£31,946	£0	£15,482	£45,126	£42,849	£54,090	£24,009	£52,701	£33,154	£0	£58,786	£24,067
19-24 Apprenticeship Grant for Employers	£212,340	£0	£0	£55,547	£45,142	£19,663	£0	£51,367	£0	£0	£0	£11,688	£28,933
Total Funding	£594,550	£31,946	£0	£71,029	£90,268	£62,512	£54,090	£75,376	£52,701	£33,154	£0	£70,474	£53,000

Ref (for internal use only): EMPAGE-1 v1

Date: Monday, March 23, 2015 12:06 PM

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

APPENDIX 1 - SUMMARY OF SKILLS FUNDING AGENCY FUNDING 2015-16

Organisation Name:	BUCKINGHAMSHIRE COUNTY COUNCIL
UKPRN:	10000976

	Contract Ref	**Maximum Contract Values**
Apprenticeship Grant for Employers	AGE-1212	£594,550
16-18 Apprenticeship Grant for Employers		£382,210
19-24 Apprenticeship Grant for Employers		£212,340
Total Funding for this contract		**£594,550**

Skills Funding Agency	Appendix 1 2015-16	Master Contract ref: SFA-333

Date: Monday, March 23, 2015 12:06 PM

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

APPENDIX 2 – FUNDING AGREEMENT(S)

Funding Agreement — Apprenticeship Grant for Employers

Provider: BUCKINGHAMSHIRE COUNTY COUNCIL **UKPRN:** 10000976

Master Contract Ref: SFA-333 **Start Date:** 01/04/2015 **End Date:** 31/03/2016

Contract Ref: AGE-1212

The AGE facility value is the value of grants you can use to support employers recruiting 16 to 18 apprentices and 19 to 24 apprentices. The value of the facility for each age group must be managed separately.

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

	Cash (£)	Apr 2015	May 2015	Jun 2015	Jul 2015	Aug 2015	Sep 2015	Oct 2015	Nov 2015	Dec 2015	Jan 2016	Feb 2016	Mar 2016
16-18 Apprenticeship Grant for Employers	£382,210	£31,946	£0	£15,482	£45,126	£42,849	£54,090	£24,009	£52,701	£33,154	£0	£58,786	£24,067
19-24 Apprenticeship Grant for Employers	£212,340	£0	£0	£55,547	£45,142	£19,663	£0	£51,367	£0	£0	£0	£11,688	£28,933
Total Funding	£594,550	£31,946	£0	£71,029	£90,268	£62,512	£54,090	£75,376	£52,701	£33,154	£0	£70,474	£53,000

Ref (for internal use only): EMPAGE-17 v1

Date: Monday, March 23, 2015 12:06 PM

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

APPENDIX 1 - SUMMARY OF SKILLS FUNDING AGENCY FUNDING 2015-16

Organisation Name:	BUCKINGHAMSHIRE COUNTY COUNCIL
UKPRN:	10000976

	Contract Ref	**Maximum Contract Values**
Apprenticeship Grant for Employers	AGE-1000	£267,411
16-18 Apprenticeship Grant for Employers		£267,411
19-24 Apprenticeship Grant for Employers		£0
Total Funding for this contract (1 May 2015)		**£267,411**

Skills Funding Agency	Appendix 1 2015-16	Master Contract ref: SFA-200

Date: Monday, March 23, 2015 12:06 PM

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

APPENDIX 2 – FUNDING AGREEMENT(S) (1 May 2015)

Funding Agreement — Apprenticeship Grant for Employers

Provider:	BUCKINGHAMSHIRE COUNTY COUNCIL			**UKPRN:**	10000976
Master Contract Ref:	SFA-200	**Start Date:**	23/05/2015	**End Date:**	06/01/2016
Contract Ref:	AGE-1000				

The AGE facility value is the value of grants you can use to support employers recruiting 16 to 18 apprentices and 19 to 24 apprentices. The value of the facility for each age group must be managed separately.

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

	Cash (£)	Apr 2015	May 2015	Jun 2015	Jul 2015	Aug 2015	Sep 2015	Oct 2015	Nov 2015	Dec 2015	Jan 2016	Feb 2016	Mar 2016
16-18 Apprenticeship Grant for Employers	£267,411		£0	£15,482	£45,126	£42,849	£54,090	£24,009	£52,701	£33,154	£0		
19-24 Apprenticeship Grant for Employers	£0		£0	£0	£0	£0	£0	£0	£0	£0	£0		
Total Funding	£267,411		£0	£15,482	£45,126	£42,849	£54,090	£24,009	£52,701	£33,154	£0		

(1 May 2015)

Ref (for internal use only): EMPAGE-22 v2
Date: Monday, March 23, 2015 12:06 PM

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

APPENDIX 1 - SUMMARY OF SKILLS FUNDING AGENCY FUNDING 2015/16

Organisation Name:	DONCASTER ROTHERHAM AND DISTRICT MOTOR TRADES GROUP TRAINING ASSOCIATION LIMITED
UKPRN:	10002009

		Maximum Contract Values		
	Contract Ref	**Aug 15 - Mar 16**	**Apr 16 - Jul 16**	**2015/16 Total**
24+ Advanced Learning Loans Facility	ALLF-818	£22,895	£4,570	£27,465
24+ Advanced Learning Loans Bursary	ALLB-63	£23,658	£4,739	£28,397
Total Funding for this contract				**£55,862**

Skills Funding Agency	Appendix 1 2015/16	Master Contract ref: SFA-6002

Date: Monday, March 23, 2015 12:06 PM

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

APPENDIX 2 – FUNDING AGREEMENT(S)

Funding Agreement

24+ Advanced Learning Loans Bursary

Provider: DONCASTER ROTHERHAM AND DISTRICT MOTOR TRADES GROUP TRAINING ASSOCIATION LIMITED **UKPRN:** 10002009

Master Contract Ref: SFA-6002 **Start Date:** 01/08/2015 **End Date:** 31/07/2016

Contract Ref: ALLB-63

Evaluation Only. Created with Aspose.Words. Copyright 2003-2015 Aspose Pty Ltd.

	Cash (£)	Aug 2015	Sep 2015	Oct 2015	Nov 2015	Dec 2015	Jan 2016	Feb 2016	Mar 2016	Apr 2016	May 2016	Jun 2016	Jul 2016
24+ Advanced Learning Loans Bursary Funding	£28,397	£5,428	£0	£0	£4,443	£2,759	£3,935	£4,719	£2,374	£0	£1,894	£2,845	£0
Total Funding	£28,397	£5,428	£0	£0	£4,443	£2,759	£3,935	£4,719	£2,374	£0	£1,894	£2,845	£0